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Construction/Design‐Build

District School Contract Type Project Type CCE Range1
Projected

Advertisement

Jersey City N/A General Construction Site Restoration
$225,000 ‐
$325,000

5/6/2015

Garfield James Madison Elementary School General Construction New Construction $10 ‐ $20M Q2 2015
Newark South Street Elementary School Design‐Build New Construction $25 ‐ $35M Q2 2015
Passaic City Leonard Place Elementary School Design‐Build New Construction $25 ‐ $35M Q3 2015
Perth Amboy New Seaman Ave Elementary School Design‐Build New Construction $35 ‐ $45M Q3 2015
Trenton Central High School Design‐Build New Construction $95 ‐ $105M Q3 2015
Vineland New Middle School Design‐Build New Construction $25 ‐ $35M Q3 2015
Trenton Hedgepeth‐Williams Elementary School General Construction Emergent < $1M Q3 2015
Millville Senior High School Design‐Build Addition / Renovation $85 ‐ $95M Q4 2015
West New York Harry L. Bain Elementary School General Construction Renovation $5 ‐ $15M Q4 2015
East Orange New Carver Elementary School General Construction Demolition/Site Prep < $5M Q4 2015
Harrison New Elementary School General Construction Demolition/Site Prep < $5M Q4 2015
Irvington New Madison Ave Elementary School General Construction Demolition/Site Prep < $5M Q4 2015

1. CCE Range is for order of magnitude informational purposes, actual advertised CCE range may differ.

Design Consultant

District School Contract Type Project Type
DPMC
Rating

Projected
Advertisement

Camden Camden High School Design Addition / Renovation Unlimited 5/4/2015
Orange Township Cleveland Street Elementary School Design Addition / Renovation Unlimited Q2 2015

Construction Management Services

District School Contract Type Project Type
DPMC
Rating

Projected
Advertisement

Garfield James Madison Elementary School Construction Manager New Construction N/A 5/1/2015
West New York Harry L. Bain Elementary School Construction Manager Renovation N/A Q2 2015
New Brunswick Paul Robeson Elementary School Construction Manager Addition / Renovation N/A Q3 2015
Newark South Street Elementary School Construction Manager New Construction N/A Q3 2015
Passaic City Leonard Place Elementary School Construction Manager New Construction N/A Q4 2015
Perth Amboy New Seaman Ave Elementary School Construction Manager New Construction N/A Q4 2015
Trenton Central High School Construction Manager New Construction N/A Q4 2015
Vineland New Middle School Construction Manager New Construction N/A Q4 2015

Please note that the advancement of these projects is dependent on a number of variables and the above information is subject to change.


