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NOTICE OF UPCOMING PROCUREMENT OPPORTUNITY 
 
 
The New Jersey Schools Development Authority (“NJSDA”) is advising interested parties of its 
next procurement opportunity for the engagement of a General Contractor for the construction of 
the new Academic High School located at the intersection of East Jersey Street and Martin 
Luther King Jr. Plaza in the City of Elizabeth, Union County, NJ. 
 
The new project is for the construction of a four-story, 185,000 square foot high school facility 
serving approximately 1,091 students in grades 9 through 12.  The facility is designed to provide 
approximately 60 classrooms, as well as a gymnasium, auditorium, media center, cafeteria and 
other facilities, and is anticipated to have a Construction Cost Estimate (CCE) of $50,000,000 to 
$55,000,000 upon completion of the final plans and specifications.   
 
The construction contract for the project will require that the awardee perform a Constructability 
Review of the Contract Documents (including the Plans and Specifications) to identify concerns, 
conflicts, omissions or other deficiencies in the documents that might affect the schedule or cost 
of completion of the Work.  This Constructability Review is intended to identify any issues that 
may give rise to later changes in the work, so that such issues can be resolved through early 
modifications to the Contract Documents, before the commencement of construction.  This 
Constructability Review is required of the awardee to augment and underscore the existing 
contractual obligation to advise NJSDA of deficiencies in the Contract Documents to avoid 
excess costs.  As part of the Constructability Review process, the awardee will be required to 
provide the Authority with a report of all deficiencies identified in the Contract Documents, and 
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to participate in one or more meetings with the NJSDA and the Design Consultant for the project  
to verify the claimed deficiencies and seek resolution of such deficiencies through modification 
of the Contract Documents prior to the commencement of construction.  After the completion of 
the Constructability Review, the awardee will not be entitled to seek additional compensation for 
changes in the work or project delays relating to deficiencies in the Contract Documents that 
should have been identified in the Constructability Review.  However, the awardee will not be 
precluded from seeking additional compensation for subsequent changes in the Work relating to 
issues that could not have been discovered during the Constructability Review.    
 
To participate in the procurement, bidders must be classified with the Department of Treasury, 
Division of Property Management and Construction in one of the following DPMC Trade 
Classifications: C006 (CM as Constructor) or C008 (General Construction), must hold a valid 
Public Works Contractor Registration with the Department of Labor, a valid Business 
Registration Certificate with the Division of Revenue, and a valid Notice of Prequalification 
issued by NJSDA as of the date for submission of the Project Rating Proposal and as of the date 
for submission of the technical and price proposals.   The project will also require identification 
of prequalified subcontractors in the principal trades (Plumbing, Structural Steel, Electrical, and 
HVAC) and will require prequalification of subcontractors of any tier whose contract is in an 
amount equal to or more than $500,000 in any of the following DPMC Trade Classifications:  
 
 
C006 - CM as Constructor 
C007 - Design Build 
C008 - General Contractor 
C009 - GC/Alterations & Additions 
C019 - Concrete/Foundation/Footings/Masonry work 
C021 - Demolition 
C029 - Structural Steel 
C030 - Plumbing 
C039 - HVAC 
C045 - Sprinkler Systems 
C047 - Electrical 
C066 - Roofing-Membrane EPDM 
C067 - Roofing-Membrane PVC/CPE/CSPE 
C068 - Roofing-Membrane Modified Bitumen 
C069 - Roofing-Urethane 
C070 - Roofing-Built Up 
C071 - Roofing-Metal 
C072 - Roofing-Tile/Slate/Shingles 
C092 - Asbestos Removal/Treatment 
C093 - Asbestos Removal/Mechanical 
C096 - Lead Paint Abatement  
  
The NJSDA requires the contractor to provide opportunities to SBE firms to participate in the 
performance of this engagement, consistent with NJSDA’s SBE set aside goals of 25% (5% to 
Category 4, 5% to Category 5, 5% to Category 6, with the remaining 10% to be allocated among 
firms in Categories 4, 5 and 6).  The Small Business Administration size standards are 
established at 13 C.F.R. 121.201.   
 



The project will be procured in phases, consisting of a Phase One Early Site Work Package, 
followed by the Phase Two Construction Package. NJSDA anticipates that formal 
commencement of the Early Site Work procurement will occur in early December, 2011. NJSDA 
anticipates that the Phase Two Construction procurement will commence in the first quarter of 
2012, after completion of the Phase 1 Site Work.  
 
For further information, please visit NJSDA at “www.njsda.gov” 
 

 


