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CONSTRUCTION MANAGEMENT SERVICES 
REQUEST FOR QUALIFICATIONS (“RFQ”) 

 
INTRODUCTION 

 
The New Jersey Schools Development Authority (“SDA”) is seeking the services of Construction 

Manager (“CM”) to manage the Construction Phase of the Early Childhood Centers 13 & 14 in the Jersey 
City Public School District.   

 
• THE NJSDA WILL MAKE AWARDS TO TWO SEPARATE FIRMS, ONE FOR 

ECC 13 AND ONE FOR ECC 14 
 
• PROPOSING FIRMS WILL SUBMIT ONE TEAM AND TWO SEPARATE 

PRICE PROPOSALS 
 

• IN THE EVENT THAT ONE FIRM RECEIVES THE HIGHEST SCORE FOR 
BOTH SCHOOLS, THE NEXT HIGHEST RANKED FIRM WILL BE AWARDED 
THE SECOND SCHOOL 

 
This RFQ is the first of a two-step process outlined below: 
 
1. Request for Qualifications (“RFQ”):   A bidder must first respond to the items listed under 

RFQ Submittal listed below. 
2. Request for Proposals (“RFP”):  The SDA will issue an RFP to firms that are shortlisted 

through the RFQ process.   
 
This CM services Request for Qualifications consists of the following: 

 
1. Request for Qualifications 
2. Attachment A: Team Member Resume Form 
3. Attachment B:  Project Descriptions 

    
Responses to this RFQ must be received by the NJSDA by 5:00 PM on Tuesday, June 30, 2009. 
 
Any firm responding to this RFQ must be classified by the Department of Treasury, Division of Property 
Management and Construction and pre-qualified by the NJSDA in Construction Management as of the RFQ 
submittal due date. 
 
A firm shall be precluded from submitting a proposal for this procurement if such firm or any 
affiliated firm is engaged under a prime contract with NJSDA to provide work and services as a 
general contractor, or is engaged as a subcontractor to a general contractor on an NJSDA project.  
Such firms shall also be ineligible to participate in this engagement as subconsultants or 
subcontractors. 
 
* Included in a firm’s proposal submission, they must have their subconsultants indicate any NJSDA 
project they have worked on in the past and their role on that project.  Whether a conflict of interest exists 
will be determined on a case by case basis once NJSDA is informed of the parties involved and their 
respective roles on the project.  
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The firm must submit one (1) unbound original and five (5) copies of the submission no later than 5:00 PM, 
Tuesday, June 30, 2009 as follows: 
 

If submitting by hand or overnight delivery, at the: 
 

NEW JERSEY SCHOOLS DEVELOPMENT AUTHORITY 
Procurement & Contract Services 

1 West State Street – 1st Floor 
Trenton, New Jersey   08625-0991 

Attention: Megan Cox, Senior Procurement Analyst 
  Subject: Construction Management Services Proposal  

JE-0028-M01 & JE-0039-M01 
 

If submitting by U.S. Mail, address packages to: 
 

NEW JERSEY SCHOOLS DEVELOPMENT AUTHORITY 
Procurement & Contract Services 

P.O. Box 991 
Trenton, New Jersey   08625-0991 

  Attention: Megan Cox, Senior Procurement Analyst 
  Subject: Construction Management Services Proposal  

JE-0028-M01 & JE-0039-M01 
 

Submissions received after the date and time listed above will not be forwarded to the Selection Committee 
for review. 
  
Faxed or e-mailed submissions shall not be accepted. 
 

RFQ SUBMITTAL 
 
1. Resumes of Team Members  
 
Key Team Members consist of construction manager, assistant construction manager, and field 
engineer/inspector. 
 
A resume of each Team Member (NJSDA Form 202) must be included in the submission. At a minimum 
the following positions must be identified: each of the people to be on site full time (construction 
manager, assistant construction manager and field engineer/inspector), and part time as needed (proposed 
scheduler, the general estimator, mechanical estimator and electrical estimator).  For each Team Member, 
the resumes must include, but not be limited to: a description of projects completed within the last 5 years 
of similar or larger size and nature to this engagement.  The resumes should also include NJ school 
construction experience, governmental experience and experience with NJDEP and NJDCA that the Team 
Member completed in a similar role as that proposed.    Please note that all requested experience below 
shall reflect the experience of the Key Team Members that will be onsite full time.  *Construction 
Manager must be available from CM NTP through Final Completion; During Pre-Construction, 
additional team members must be available as requested by the NJSDA, as needed. 
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2. Construction Manager Case Studies 
 

a. CM Experience  
 
From the experience listed in the resume of the construction manager, at least one, but no more than two, case 
studies outlining the construction manager’s CM experience.  The case studies must concisely set forth the 
basic background information (e.g., dates and location), the scope of services provided, and results of said 
engagement. Case studies may be based on contracts with public or private sector clients.  The case 
studies must describe the effectiveness of the project, and the methodology used to measure such 
effectiveness. The case study must identify the name and address of the contracting entity and the name, title 
and telephone number of a contact person associated with the contracting entity that is familiar with and able 
to comment on the construction manager’s performance on each project, and be no more than 1,000 words. 
 

b. NJ School Construction Experience  
 
From the experience listed in the resume of the construction manager, at least one, but no more than two, case 
studies outlining the construction manager’s NJ school design and construction management experience.  The 
case studies must concisely set forth the basic background information (e.g., dates and location), the scope of 
services provided, and results of said engagement. Case studies may be based on contracts with public or 
private sector clients.  The case studies must describe the effectiveness of the project, and the methodology 
used to measure such effectiveness. The case study must identify the name and address of the contracting 
entity and the name, title and telephone number of a contact person associated with the contracting entity that 
is familiar with and able to comment on the construction manager’s performance on each project, and be no 
more than 1,000 words. 
 

c. Governmental Construction Experience 
 
From the experience listed in the resume of the construction manager, at least one, but no more than two, case 
studies outlining the construction manager’s governmental construction experience.  The case studies must 
concisely set forth the basic background information (e.g., dates and location), the scope of services provided, 
and results of said engagement. The case studies must describe the effectiveness of the project, and the 
methodology used to measure such effectiveness. The case study must identify the name and address of the 
contracting entity and the name, title and telephone number of a contact person associated with the 
contracting entity that is familiar with and able to comment on the construction manager’s performance on 
each project, and be no more than 1,000 words. 
 
 d. Experience with NJDEP and NJDCA 
 
From the experience listed in the resume of the construction manager, at least one, but no more than two, case 
studies outlining the construction manager’s NJDEP and NJDCA experience.  The case studies must 
concisely set forth the basic background information (e.g., dates and location), the scope of services provided, 
and results of said engagement. Case studies may be based on contracts with public or private sector 
clients.  The case studies must describe the effectiveness of the project, and the methodology used to measure 
such effectiveness. The case study must identify the name and address of the contracting entity and the name, 
title and telephone number of a contact person associated with the contracting entity that is familiar with and 
able to comment on the construction manager’s performance on each project, and be no more than 1,000 
words. 
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e. Experience with Pre-Construction 
 
From the experience listed in the resume of the construction manager, at least one, but no more than two, case 
studies outlining the construction manager’s pre-construction experience.  The case studies must concisely set 
forth the basic background information (e.g., dates and location), the scope of services provided, and results 
of said engagement. Case studies may be based on contracts with public sector clients.  The case studies 
must describe the effectiveness of the project, and the methodology used to measure such effectiveness. The 
case study must identify the name and address of the contracting entity and the name, title and telephone 
number of a contact person associated with the contracting entity that is familiar with and able to comment on 
the construction manager’s performance on each project, and be no more than 1,000 words. 
 
3. Assistant Construction Manager Case Studies 
 

a. CM Experience 
 

From the experience listed in the resume of the construction manager, at least one, but no more than two, case 
studies outlining the construction manager’s CM experience.  The case studies must concisely set forth the 
basic background information (e.g., dates and location), the scope of services provided, and results of said 
engagement. Case studies may be based on contracts with public or private sector clients.  The case 
studies must describe the effectiveness of the project, and the methodology used to measure such 
effectiveness. The case study must identify the name and address of the contracting entity and the name, title 
and telephone number of a contact person associated with the contracting entity that is familiar with and able 
to comment on the assistant construction manager’s performance on each project, and be no more than 1,000 
words. 

 
b. NJ School Construction Experience 

 
From the experience listed in the resume of the construction manager, at least one, but no more than two, case 
studies outlining the construction manager’s NJ school construction experience.  The case studies must 
concisely set forth the basic background information (e.g., dates and location), the scope of services provided, 
and results of said engagement. Case studies may be based on contracts with public or private sector 
clients.  The case studies must describe the effectiveness of the project, and the methodology used to measure 
such effectiveness. The case study must identify the name and address of the contracting entity and the name, 
title and telephone number of a contact person associated with the contracting entity that is familiar with and 
able to comment on the assistant construction manager’s performance on each project, and be no more than 
1,000 words. 
 

c. Governmental Experience 
 
From the experience listed in the resume of the construction manager, at least one, but no more than two, case 
studies outlining the construction manager’s governmental construction experience.  The case studies must 
concisely set forth the basic background information (e.g., dates and location), the scope of services provided, 
and results of said engagement. The case studies must describe the effectiveness of the project, and the 
methodology used to measure such effectiveness. The case study must identify the name and address of the 
contracting entity and the name, title and telephone number of a contact person associated with the 
contracting entity that is familiar with and able to comment on the assistant construction manager’s 
performance on each project, and be no more than 1,000 words. 
 



 

 
CM Services JE-0028-M01 & JE-0039-M01 RFQ        
6/15/09 
 

d. Experience with NJDEP & NJDCA 
 
From the experience listed in the resume of the assistant construction manager, at least one, but no more than 
two, case studies outlining the assistant construction manager’s NJDEP and NJDCA experience.  The case 
studies must concisely set forth the basic background information (e.g., dates and location), the scope of 
services provided, and results of said engagement. Case studies may be based on contracts with public or 
private sector clients.  The case studies must describe the effectiveness of the project, and the methodology 
used to measure such effectiveness. The case study must identify the name and address of the contracting 
entity and the name, title and telephone number of a contact person associated with the contracting entity that 
is familiar with and able to comment on the assistant construction manager’s performance on each project, 
and be no more than 1,000 words. 
 
4. Field Engineer/Inspector Case Studies 
 

a. CM Experience 
 

From the experience listed in the resume of the field engineer/inspector, at least one, but no more than two, 
case studies outlining the field engineer/inspector’s CM experience.  The case studies must concisely set forth 
the basic background information (e.g., dates and location), the scope of services provided, and results of said 
engagement. Case studies may be based on contracts with public or private sector clients.  The case 
studies must describe the effectiveness of the project, and the methodology used to measure such 
effectiveness. The case study must identify the name and address of the contracting entity and the name, title 
and telephone number of a contact person associated with the contracting entity that is familiar with and able 
to comment on the field engineer/inspector’s performance on each project, and be no more than 1,000 words.  
This position shall have a majority of experience in the MEP trades as these projects have a heavy 
proportion of MEP. 

 
b. NJ School Construction Experience 

 
From the experience listed in the resume of the field engineer/inspector, at least one, but no more than two, 
case studies outlining the field engineer/inspector’s NJ school construction experience.  The case studies must 
concisely set forth the basic background information (e.g., dates and location), the scope of services provided, 
and results of said engagement. Case studies may be based on contracts with public or private sector 
clients.  The case studies must describe the effectiveness of the project, and the methodology used to measure 
such effectiveness. The case study must identify the name and address of the contracting entity and the name, 
title and telephone number of a contact person associated with the contracting entity that is familiar with and 
able to comment on the field engineer/inspector’s performance on each project, and be no more than 1,000 
words. 
 

c. Governmental Experience 
 
From the experience listed in the resume of the field engineer/inspector, at least one, but no more than two, 
case studies outlining the field engineer/inspector’s governmental construction experience.  The case studies 
must concisely set forth the basic background information (e.g., dates and location), the scope of services 
provided, and results of said engagement. The case studies must describe the effectiveness of the project, and 
the methodology used to measure such effectiveness. The case study must identify the name and address of 
the contracting entity and the name, title and telephone number of a contact person associated with the 
contracting entity that is familiar with and able to comment on the field engineer/inspector’s performance on 
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each project, and be no more than 1,000 words. 
 

d. Experience with NJDEP & NJDCA 
 
From the experience listed in the resume of the field engineer/inspector, at least one, but no more than two, 
case studies outlining the field engineer/inspector’s NJDEP and NJDCA experience.  The case studies must 
concisely set forth the basic background information (e.g., dates and location), the scope of services provided, 
and results of said engagement. Case studies may be based on contracts with public or private sector 
clients.  The case studies must describe the effectiveness of the project, and the methodology used to measure 
such effectiveness. The case study must identify the name and address of the contracting entity and the name, 
title and telephone number of a contact person associated with the contracting entity that is familiar with and 
able to comment on the field engineer/inspector’s performance on each project, and be no more than 1,000 
words. 
 
5. SBE Compliance   
 
The selected Consultant shall be required to make good faith efforts to ensure that small business enterprises 
(“SBEs”) have the maximum practicable opportunity to participate in the performance of this engagement. A 
25% target has been established pursuant to N.J.A.C. 12A:10-1.1 et seq., and Executive Order No. 71 (2003). 
 Firms shall be required to meet set-aside targets of 5% for Category 4, 5% for Category 5, 5% for Category 6 
and the remaining 10% for any combination of Categories 4, 5 and 6.  Please provide detail of how your 
firm will satisfy this requirement (e.g. name of SBE, type of work, % of work).  
 
 

SELECTION PROCEDURES 
 

Each RFQ will be reviewed to determine responsiveness.  Responsive submissions will be evaluated 
by the selection committee.  Evaluations will be based on the following Evaluation Criteria: 
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   POINTS 
    
Overall Team Resumes  10 
    
Construction Manager Case Studies   
 CM Experience  10 
 NJ School Construction Experience  10 
 Governmental Experience  10 
 Experience with NJDEP & NJDCA 10 
 Experience with Pre-Construction  5 
    
Assistant Construction Manager Case Studies   
 CM Experience  5 
 NJ School Construction Experience  5 
 Governmental Experience  5 
 Experience with NJDEP & NJDCA 5 
    
    
Field Engineer/Inspector Case Studies   
 CM Experience  5 
 NJ School Construction Experience  5 
 Governmental Experience  5 
 Experience with NJDEP & NJDCA 5 
 Experience with MEP Trades  5 
    
    
    
   100 
    

 
 

AWARD REQUIREMENTS 
 

After determination of the highest ranked firm, the SDA shall request the following information prior 
to the award of the contract: 
 
 a. Public Works Contractor Registration Act.  If applicable, the Consultant must be properly 
registered pursuant to the Public Works Contractor Registration Act, N.J.S.A. 34:11-56.48 et seq. 
 

b.   Political Contributions.  P.L. 2005, c. 51 amended and supplemented N.J.S.A. 19:44A-
20.1 et seq., and superseded Executive Order 134 (2004), addresses the effect of political contributions on 
State contracting.  Accordingly, a selected firm will be required to respond in a timely fashion to 
certification and disclosure requirements that will be stated in the Notice of Award issued by the NJSDA. 
 Additionally, Executive Order No. 117, which is designed to enhance New Jersey’s efforts to protect the 
integrity of government contractual decisions and increase the public’s confidence in government.  The 
Executive Order builds on the provisions of P.L. 2005, c. 51 (“Chapter 51”), which limits contributions to 
certain political candidates and committees by for-profit business entities that are, or seek to become, 
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State government vendors. 
 
c. Outsourced Services Special Provisions.  Under P.L. 2005, c. 92 (formerly Executive Order 

No. 129 (2004)), the NJSDA shall not award a contract to a bidder that submits a bid proposal to perform 
services, or to subcontract with a firm to perform services, outside the United States, unless certain conditions 
are met.  If, during the term of the contract, the Consultant or subcontracted firm, who had on contract award 
declared that services would be performed in the United States, proceeds to shift the performance of the 
services outside of the United States, the Consultant shall be deemed in breach of the Agreement, unless the 
Senior Director of the NJSDA Division of Procurement and Contract Services shall have first determined in 
writing that extraordinary circumstances require a shift of services or that a failure to shift the services would 
result in economic hardship to the NJSDA or the State. 
 
 d. Anti-Discrimination Requirements.  In addition, the Consultant shall not discriminate in 
employment and shall abide by all anti-discrimination laws including those contained within N.J.S.A. 10:5-1 
et seq. and all rules and regulations issued there under, including N.J.A.C. 17:27-1 et seq.  Accordingly, in a 
notice of award, a firm shall be required to submit to the NJSDA, with its executed Agreement, one of 
the following three documents:   
 

(1) appropriate evidence that the contractor is operating under an existing Federally 
approved or sanctioned affirmative action program;  

 
(2) a certificate of employee information report approval issued in accordance with 

N.J.A.C. 17:27-4; or  
 
(3)       an initial employee information report (Form AA302) provided by the Affirmative    

        Action Office and completed by the contractor in accordance with N.J.A.C. 17:27-
4. 

 
*The original of this document shall be provided to the New Jersey Department of Treasury.  
Please see following link for details.   
http://www.state.nj.us/treasury/contract_compliance/pdf/aa302ins.pdf 
 

e. Firm’s Proposal for SBE Set-Aside Targets (NJSDA SBE Form A).  The NJSDA may only 
recognize firms duly registered with Commerce as SBEs.  There are two categories of SBE comparative sizes 
based upon average annual revenue for purposes of professional service contracts; 
 
 Category 4: firm with gross revenues not exceeding $3,000,000;  
 Category 5: firms with gross revenues exceeding $3,000,000, but not greater than $16,750,000; 
 Category 6: firms with gross revenues exceeding $16,750,000, but not greater than $33,000,000. 
 

Firms shall be required to meet set-aside targets of 5% for Category 4, 5% for Category 5, 5% for 
Category 6 and the remaining 10% for any combination of Categories 4, 5 and 6.  These targets may be met 
by means of a firm’s own SBE registration and the registration of subcontracted firms.   
 

The successful firm must submit a completed NJSDA Form SBE A, identifying all SBE firms 
proposed for use on the engagement to meet (or exceed) the set-aside targets.  Please note that any firm 
identified as an SBE must be registered as such with Commerce when the firm submits its proposal, in the 
revenue category specified.  In the event that a proposing firm names a subcontractor for SBE purposes, 
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and the subcontractor is not registered as an SBE with Commerce at the time of proposal, the proposing 
firm must disclose that fact and explain how and when the lack of registration shall be cured.   
 

If a firm fails to show that it will meet SBE subcontracting targets, it must document 
its good faith efforts to meet the targets, in accordance with the provisions of 
N.J.A.C. 12A:10-4. 

 
A firm shall not be permitted to remove or substitute any firms listed on NJSDA Form SBE A 

without prior written approval from the Corporation.   
 
For more information on statewide listing of firms certified as small, woman and minority owned 

business enterprises and to learn more about the Standards of Eligibility to become registered as a "Small 
Business" contact the Business Services Call Center at 1-866-534-7789, or visit New Jersey’s business 
web portal: http://www.nj.gov/njbusiness/contracting 

 
The SDA may request additional information as required under the Agreement, policies, procedures or law.   
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ATTACHMENT A 
 
 

NJSDA FORM 202 
 

KEY TEAM MEMBERS’ RESUMES 
{This form should be photocopied as necessary} 

 
KEY TEAM MEMBER NAME: ______________________________ 
 

 
PROJECT NAME; 
CLIENT NAME;  
PRIME FIRM  
NAME 

 
CLIENT CONTACT; 
PERSON NAME & 
PHONE # 

 
DESCRIPTION OF PROJECT  
(including its size and scope) ;  

DESCRIPTION OF KEY TEAM 
MEMBER’S ROLE 

 

 
MONTHS 
INVOLVED 
IN PROJECT 

1. 
 
 
 
 
 

  
 

 

2. 
 
 
 
 
 

  
    
 

 

3. 
 
 
 
 
 

     
 
 

 

4.   
 
 
 
 
 

    
 
 

 

5.   
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ATTACHMENT B 

 
Project Description 

 
  SCHOOL FACILITIES PROJECT LIST 

 
 

Contract No.:            JE-0028-C01 
Contract Name:     ECC 13 
A/E Firm:  DMR 
District:          Jersey City 
NTP:  Anticipated August, 2009 
CCE Amount:       $16,000,000 
  
 

 Brief description of work:  
 

This project consists of new construction of a 46,186 sf facility for the education of 324 Early Childhood 
Students. The building is a multi-story non-combustible building with 22 classrooms, playroom, kitchen, and 
various offices.  Building is a masonry structure and includes parking area and playground. 
 

 Contract Duration: 
  
 Substantial Completion:  July 28, 2012 
 Final Completion:  August 28, 2012 
 Anticipated CM Duration: November 30, 2012 
   
   
 Current Subcontractors (subject to change without notice): 

TBD 
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Project Description 
 

  SCHOOL FACILITIES PROJECT LIST 
 
Contract No.:            JE-0039-C01 
Contract Name:     ECC 14 
A/E Firm:  DMR 
District:          Jersey City 
NTP:  Anticipated August, 2009 
CCE Amount:       $16,000,000 
  
 

 Brief description of work:  
 

This project consists of new construction of a 46,186 sf facility for the education of 324 Early Childhood 
Students. The building is a multi-story noon-combustible building with 22 classrooms, playroom, kitchen, and 
various offices.  Building is a masonry structure and includes parking area and playground. 
 
Site preparation work consisting of removal of existing building slab and associated foundation systems and 
establishment of site securing fencing also required. 

 
 Contract Duration: 
 
 Substantial Completion:  August 21, 2012 
 Final Completion:  September 21, 2012 
 Anticipated CM Duration: December 31, 2012 
   
   
 Current Subcontractors (subject to change without notice): 

TBD 
 


