

New Jersey Schools Development Authority
 2019 Project Procurements Forecast
 as of July 1, 2019

Construction/Design-Build

District	School	Contract Type	Project Type	CCE Range ¹	Projected Advertisement	County
Perth Amboy	New High School	Design Build	New Construction	\$210 - \$230M	3/26/2019	MIDDLESEX
Keansburg	Port Monmouth Road School	General Construction	Addition/Renovation	\$18 - \$22M	6/24/2019	MONMOUTH
Camden	Hatch Middle School	General Construction	Emergent	< \$1M	Q3 2019	CAMDEN
Union City	New Grade 7 to 9 School	General Construction	Site Preparation	< \$5M	Q3 2019	HUDSON
Plainfield	New Woodland Elementary School	Design Build	New Construction	\$40 - \$50M	Q3 2019	UNION
Bridgeton	Bridgeton High School	General Construction	Emergent	< \$5M	Q3/Q4 2019	CUMBERLAND
Newark	Ivy Hill School	General Construction	Emergent	< \$5M	Q3/Q4 2019	ESSEX
Newark	Roberto Clemente School	General Construction	Emergent	< \$5M	Q3/Q4 2019	ESSEX
Newark	Technology High School (Vault)	General Construction	Emergent	< \$5M	Q3/Q4 2019	ESSEX
Paterson	Paterson PS 5	General Construction	Emergent	\$5 - \$10M	Q3/Q4 2019	PASSAIC
Plainfield	Plainfield High School	General Construction	Emergent	< \$5M	Q4 2019	UNION
Newark	Harriett Tubman School	General Construction	Emergent	< \$5M	Q4 2019	ESSEX
Newark	Shabbazz High School	General Construction	Emergent	< \$5M	Q4 2019	ESSEX

1. CCE Range is for order of magnitude informational purposes, actual advertised CCE range may differ.

Design Consultant

District	School	Contract Type	Project Type	DPMC Rating	Projected Advertisement	County
----------	--------	---------------	--------------	-------------	-------------------------	--------

Note: There are no Design Consultant Advertisements forecasted for this timeframe

Construction Management Services

District	School	Contract Type	Project Type	Project Size CCE Range	Projected Advertisement	County
Keansburg	Port Monmouth Road School	Construction Manager	Addition/Renovation	\$20 - \$30M	Q3 2019	MONMOUTH
Perth Amboy	New High School	Construction Manager	New Construction	\$210-230M	Q3 2019	UNION
Plainfield	New Woodland Elementary School	Construction Manager	New Construction	\$40 - \$50M	Q3 2019	UNION

Please note that the advancement of these projects is dependent on a number of variables and the above information is subject to change.