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Addendum #2 

This addendum shall be considered patt of the Design-Build Information Package issued in 
connection with the referenced project. Should informaticm contained in this Addendum conflict with 
the Design-Build Infmmation Package, this Addendum shall supersede the relevant infmmation in the 
Design-Build Information Package. 

A. CHANGES TO THE PROCUREMENT PROCESS: 

NOTE that modifications to the following items will be shown as follows: additions in bold and 
underlined text; deletions in strikethrough and italics. 

1. Modifications to the Advertisement to Extend Date for Submission of Price and 
Technical Proposals: 

a. REVISE: The first two paragraphs of Subsection D of the "Procurement Submission 
Dates and Deadlines" section of the Bid Advettisement for this procurement shall be 
modified to extend the date for submission of Price and Technical Proposals to November 
2, 2016, as follows: 

Procurement Submission Dates and Deadlines: 

D. Bidders must submit a Technical Proposal, consisting of two separate parts, the 
responses to "Experience Criteria" and the separate "Project Approach Criteria", 
which conesponds to the non-price "other factors" evaluative criteria requirements 
of the RFP. The Technical Proposals must be received by the NJSDA by 2:00PM 
(local time) on October 25, 2016 November 2, 2016. Faxed ore-mailed submittals 
will not be accepted. 
Bidders must simultaneously submit a sealed Price Proposal along with the 
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Technical Proposal, and all bidders' Technical Proposals and Price Proposals must 
be received by the NJSDA by 2:00PM (local time) on October 25, 2016 
November 2, 2016. Faxed ore-mailed Price Proposals shall not be accepted. Any 
Technical or Price Proposals received after this date and time will be returned 
unopened. Technical Proposals and sealed Price Proposals shall be delivered to 
NaimishKathiari at the NJSDA address below: 

2. Modifications to the Advertisement to Extend Date for Opening of Price Proposals: 

a. REVISE: Subsection E of the "Procurement Submission Dates and Deadlines" section of 
the Bid Advertisement for this procurement, shall be modified to extend the date for 
opening of Price Proposals to November 17, 2016, as follows: 

E. The sealed Price Proposals will be publicly opened and read at a bid opening at the 
NJSDA office on November 15, 2016 November 17, 2016 at 2 :00PM (local time). 

3. Modifications to the Request for Proposals to Extend Date for Submission of Price and 
Technical Proposal: 

a. REVISE: The fourth paragraph of Section 1.3 B.2 ("Technical Proposal"), shall be fmther 
modified as follows, to change the due date for submission of the Technical Proposal to 
November 2, 2016: 

2. Technical Proposal 

The Technical Proposals must be received by the NJSDA by 2:00 PM on October 25, 
.JO.J..6.-November 2, 2016. Faxed ore-mailed Submittals shall not be accepted. 

b. REVISE: The fomih paragraph of Section 1.3 B.3 of the RFP ("Price Proposal"), shall be 
modified as follows, to change the due date for submission of the Price Proposal to 
November 2, 2016. 

The Price Proposal must be sealed and submitted with the original Technical Proposal 
and received by the NJSDA by 2:00PM on October 25, 2016 November 2, 2016. 
Faxed ore-mailed Price Proposals shall not be accepted. 

4. Modifications to the Request for Proposals -Design-Builder's Approach to Schedule 

a. REVISE: ModifY paragraph 3.6 "Design-Builder's Approach to Schedule" as follows: 

Using the Design-Builder's Approach to Schedule form provided by the Authority, the 
Design-Builder shall submit a detailed bar-chati schedule for completion of the project, 
showing all design phases, the securing of DOE and DCA approvals of plans, as well as 
tracking major construction activities and milestones including substantial completion, 
final completion and project closeout. The bar chart schedule shall be accompanied by a 
written narrative indicating the Design-Builder's approach and methodology for executing 
the Project within the milestone dates provided. The narrative shall provide details for 
specific measures the Design-Builder will take to achieve the milestone dates. The 
narrative shall address topics relevant to the perf01mance and completion of the project 
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that may include, without limitation, the following: identification of schedule concerns and 
constraints (e.g., completion of preliminary and final design, permitting issues, potential 
for phased DCA release, labor and material availability, winter weather conditions) and 
plan for completion of the project in accordance with the Authority' s proposed date for 
contract completion. Include discussion of plan for maintaining schedule and providing 
regular schedule updates. 

• Overall plan for completion of the project in accordance with the Authority's date 
for contract completion 

• Discussion of the logic and rationale of the schedule, consideration of potential 
and actual Project events, inclusion of appropriate, realistic, yet aggressive 
durations for necessary activities, and underlying assumptions, if any 

• Identification and discussion of any schedule concerns and constraints specific to 
this Project 

• Strategy for timely completion of Design Phase activities - Discuss whether design 
work will be fast-tracked and, if so, how design work will be coordinated to secure 
necessary approvals and to avoid potential for redesign 

• Strategy for timely preparation and review of construction submittals to ensure 
that necessary approvals and acceptances are secured prior to advancement of 
associated construction work 

• Discussion of plan for maintaining schedule and providing required schedule 
updates per contract requirements 

5. Modifications to the Technical Proposal Forms 

a. REPLACE: Replace the Design Builder's Approach to Schedule Form (Form 1k) 
initially provided with the RFP, with the Design Builder' s Approach to Schedule Form­
Revised (Fmm lk) dated 10-12-16, included as Attachment 2.1 to this Addendum. 

B. CHANGES TO THE PROJECT MANUAL: 
1. Not applicable. 

C. CHANGES TO THE PERFORMANCE SPECIFICATIONS: 
1. Not applicable. 

D. CHANGES TO THE DRAWINGS: 
1. Not applicable. 

E. BIDDER'S QUESTIONS, REQUESTS FOR INFORMATION AND RESPONSES: 
1. Not applicable. 
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F. CHANGES TO PREVIOUS ADDENDA: 
1. Not applicable. 

G. ATTACHMENTS: 

1. Attachment 2.1 Design Builder's Approach to Schedule Form- Revised, dated 10-12-
16. 

H. SUPPLEMENTAL INFORMATION 
1. Not applicable. 

Any bidder attempting to contact govemment officials (elected or appointed), including 
NJSDA Board members, NJSDA Staff, and Selection Committee members in an effort to 
influence the selection process may be immediately disqualified. 

End of Addendum No. 2 

I~ -w ~ J()f~to 
NJSDA Date 

Addendum # 2 Page 4 of 5 
Project#: ES-0027-BO l 
Project Name: Madison A venue Elementary School 



New Jersey Schools Development Authority 
Office of Procurement 
32 East Front Street 
Trenton, NJ 08625 
Phone: 609-858-2986 
Fax: 609-656-7238 

Date: October 12,2016 

PROJECT#: ES-0027-B01 
Madison Avenue Elementary School 
Irvington Public Schools 

DESCRIPTION: Addendum #2 

Addendum No. 2 

Acknowledgement of Receipt of Addendum 

32 E FRONT STREET 
P.O. BOX 991 

TRENTON, NJ 08625-0991 
609-943- 5955 

Addendum#2 

Contractor hereby acknowledge the receipt of the Addendum by signing in the space provided below 
and retuming via scanned copy (nkathiari@njsda.gov) or fax (609-656-7238). Signed 
acknowledgement must be received prior to the Bid Due Date. Acknowledgement of the Addendum 
must be made in Section E.5 of the Price Proposal Submission. 

Signature 

Company Name 

Addendum# 2 
Project#: ES-0027-BOl 
Project Name: Madison A venue Elementary School 

Print Name 

Date 

Page 5 of5 





 


 DESIGN BUILDER’S APPROACH TO SCHEDULE -REVISED 
(Bar-chart schedule to be attached) 


Bidder must submit (attach to this form) a detailed bar-chart schedule for completion of the project, showing all design phases, the 
securing of DOE and DCA approvals of plans, as well as tracking major construction activities and milestones including substantial 
completion, final completion and project closeout.  


Describe the bidder’s approach and methodology for executing the Project within the milestone dates provided.  The narrative shall provide 
details for specific measures the Design-Builder will take to achieve the milestone dates.  The narrative shall address topics relevant to the 
performance and completion of the project that may include, without limitation, the following: overall plan for completion of the project in 
accordance with the Authority’s date for contract completion; discussion of the logic and rationale of the schedule, consideration of 
potential and actual Project events, inclusion of appropriate, realistic, yet aggressive durations for necessary activities, and underlying 
assumptions, if any; identification and discussion of any schedule concerns and constraints specific to this Project; strategy for timely 
completion of Design Phase activities - discuss whether design work will be fast-tracked and, if so, how design work will be coordinated to 
secure necessary approvals and to avoid potential for redesign; strategy for timely preparation and review of construction submittals to 
ensure that necessary approvals and acceptances are secured prior to advancement of associated construction work; and, discussion of plan 
for maintaining schedule and providing required schedule updates per contract requirements. 
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