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Addendum #2

New Jersey Schools Development Authority
Office of Procurement

32 East Front Street

Trenton, NJ 08625

Phone: 609-858-2984

Fax: 0609-656-4609

Date: November 2, 2015
PROJECT #: WT-0022-B01
New Trenton Central High School
Trenten Public Schools

DESCRIPTION: Addendum #2

This addendum shall be considered part of the Design-Build Information Package issued in
connection with the referenced project. Should information contained in this Addendum conflict with
the Design-Build Information Package, this Addendum shall supersede the relevant information in the
Design-Build Information Package.

A. CHANGES TO THE PROCUREMENT PROCESS:

NOTE that modifications to the following items will be shown as follows: additions in bold and

underlined text; deletions in strikethrough-and-itaties.

1. Modifications to the Request for Proposals — Deletion of Identification Requirements and
Qualifications for Safety Coordinator and Inspector, Quality Assurance and Quality
Control Coordinator and CPM Scheduler:

BACKGROUND: The Authority has determined to defer the identification of the Safety
Coordinator/Inspector, Quality Asswance and Quality Control Coordinator and CPM
Scheduler until after the award of the Design-Build Contract, and to incorporate the
qualifications requirements for each such position into the Design-Build Agreement for this
project. Accordingly, by way of this Addendum, 2) changes are made to the RFP to delete the
previous requirements for identification in the Technical Proposal of a Safety
Coordinator/Inspector and Quality Assurance/Quality Control Coordinator/Inspector; and 2)
changes are made to the Design-Build Agreement to incorporate the qualifications
requirements for each such position.
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NOTE that while no prebid identification is required, after Notice to Proceed, the successful
Design-Builder will be required to comply with the contractual qualifications
requirements for the positions of Safety Coordinator/Inspector, Quality Assurance and
Quality Control Coordinator and CPM Scheduler.

a. REVISE: In Section 3.5.1 of the RFP (“Identification and Qualification of Design-
Builder’s Key Team Members”), numbered paragraph 1, as previously modified by prior
Addendum, the list of Key Team Members required to be identified in the Technical
Proposal shall be modified to delete the positions of Safety Coordinator/Inspector, Quality
Assurance/Quality Control Coordinator/Inspector and CPM Scheduler as follows:

a. Design-Builder’s Project Manager;
b. Design-Builder’s Superintendent;

e De31gn Builder’s Afﬁrm‘\tlve Action C001d1nat01-

f.  Design-Builder-s-CPM-Sehednier.

b. REVISE: In Section 3.5.1 of the RFP (“Identification and Qualification of Design-
Builder’s Key Team Members”), in the NOTE appearing after numbered paragraph 3, as
previously modified by prior Addendum, delete the reference to the position of Safety
Coordinator/Inspector and QA/QC Coordinator as follows:

NOTE: Design-Builders are prohibited from identifying an individual as the Design-
Builder’s Superintendent; Safet-Coordinator-and-Tnspeetor—or-QA/GC-Coordinator if

that individual:

1) Has been identified as a Superintendent ; Safety—Coordinator—and—tnspector,—or
OA/QC-Coordinater in response to any other active SDA procurement for which a

Notice of Award has not yet been issued as of the date of submission of the Technical
Proposal; or

2) Is currently performing as a Superintendent ; Safefs-Coordinator-and-Inspector—oF
OA/PC-Coordinator on an existing SDA project that has been awarded to the Design-

Builder, and

a. an official Project Schedule for such Project has not yet been accepted and
approved by the NJSDA; or

b. the date for Final Completion for the awarded Project, included in the official
Project Schedule (as accepted and approved by NJISDA) will not occur before
construction commences on the Project that is the subject of this procurement and
thus the named Superintendent ; Safety-Goordinator-andinspeetor—and/or-@A/G6c
Coordinator cannot simultancously perform their duties on the awarded Project as
well as the Project that is the subject of this procurement.

c. DELETE: In Section 3.5.1 of the RFP (“Identification and Qualification of Design-
Builder’s Key Team Members”), numbered paragraphs 4, 5 and 7 describing the
requirements for the Safety Coordinator/Inspector, Quality Assurance/Quality Control
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Coordinator/Inspector, and CPM Scheduler, respectively, shall be deleted in their entirety
as follows:

. The Design-Builder s Safoty-Coordinator-andinspector-is the-person identified

W%%&%MWWJ{MW@W%&W%MW%H
implements-the-safety-requirements-of-the-Contract-including-the-Design-Builder-s

&MMWM%%&W&H&WWW%W&
and-gridelines: D-the NJSDA-Safety-Mannal-and-3-allapplicable-laws-and
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2 The Design-Builder's-CPM-Seheduler-is-the persen-identified-by the-Design-
Builder-as-the preparer-and-maintainer-of-the-Critical Path-Method-(—EPM™)
Sehedlerequired-for-the-Project—The-person-identified as-Seheduter-shatl-have-at
least-six-years-of CPM-seheduling-preparation-andmaintenance-experichee-onprofeets
eﬁww%m%%ep&amﬁemk%y%e&eh%m&#bem!@wd—byﬂﬁwhw

d. DELETE: In the second sentence of Section 3.10 of the RFP (“Technical Proposal
Certification™), delete the reference to Safety Coordinator as follows:

The Design-Builder further certifies on this form that the individuals named as
Superintendent and Sefety-Coerdinator-and Design Consultant’s Project Manager and
Design Consultant’s Project Architect are or will be available to perform their designated
functions on the Project, without any conflict or overlap with other SDA projects.

2. Modifications to the NJSDA Forms Included With the Request for Proposals:

The following forms are to be replaced with new forms modified from the previous format to
delete reference to the identification, in the Technical Proposal, of the Safety Coordinator and
Inspector, the Quality Assurance/Quality Control Coordinator, and the CPM Scheduler.

a. REPLACE: Replace original “Design-Builder’s Experience on Similarly Sophisticated
Projects” Form 1a, originally issued with advertisement, with Revised “Design-
Builder’s Experience on Similarly Sophisticated Projects” Form, dated October 21,
2015, included with this Addendum as Attachment 2.1.

b. REPLACE: Replace original “Identification of Design-Builder’s Key Team Members”
Form 1b, originally issued with advertisement, with Revised “Identification of Design-
Builder’s Required Key Team Members” Form, dated October 21, 2015, included with
this Addendum as Attachment 2.2.

c. REPLACE: Replace original “Identification of Required Subcontractors” Form 1d,
originally issued with advertisement, with Revised “Identification of Required
Subcontractors” Form, dated October 21, 2015, included with this Addendum as
Attachment 2.3,

d. REPLACE: Replace original “Design-Builder’s Design Consultant’s Experience on
Similarly Sophisticated Projects” Form le, originally issued with advertisement, with
Revised “Design-Builder’s Design Consultant’s Experience on Similarly Sophisticated
Projects” Form, dated October 21, 2015, included with this Addendum as Attachment
2.4.
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e. REPLACE: Replace original “Design-Builder’s Technical Proposal Certification”
Form p, originally issued with advertisement, with Revised “Design-Builder’s
Technical Proposal Certification” Form, dated October 21, 2015, included with this
Addendum as Attachment 2.5.

B, CHANGES TO THE PROJECT MANUAL:

NOTE:  Additions are shown in bold and underline text; deletions are shown in strikethrough

1. Modifications to the Design-Build Agreement:

2. REVISE: Section 1.7 of the Design-Build Agreement, the definition of “Certified clean
fili” shall be revised as follows:

17 “Certified Clean Fill” means fill that is #sedforremedial-purposes-whieh-s: 1)

supported by analytical testing data and analysis demonstrating that the fill material
does not contain constituents of concern in excess of NJDEP Soil Remediation
Standards; or 2) supported by documentation in accordance with NJDEP Technical
Requirements for Site Remediation (N.J.A.C. 7:26E-6-4{b)2-and-3) and the
NJDEP Fill Material Guidance for SRP Sites, April 2015, Version 3.0. This
documentation shall be in the form of a written certification provided by the
supplier of the fill stating: (a) that the fill is clean, virgin material from a
commercial or non-commercial source, or is decontaminated recycled soil; (b) the
name of the affiant and relationship to the source of the fill; the location where the
fill was obtained, including the street, town, lot and block, county, and state, and a
brief history of the site which is the source of the fill; and (¢) a statement that to the
best of the affiant's knowledge and belief the fill being provided is not
contaminated pursuant to any applicable remediation standards and a description of
the steps taken to confirm such.

b. REVISE: Section 3.4 of the Design-Build Agreement {currently listed as “Deliberately
omitted”) shall be revised as follows to establish the requirements and qualifications for
the position of “CPM Scheduler”) for the Project as follows:

3.4  Deliberately-omitted CPM Scheduler. The CPM Scheduler shall be the person
designated by the Design-Builder as the preparer and maintainer of all
Critical Path Method (“CPM?*) schedules for the Project, including the Initial
Milestone Schedule, the Design Phase Schedule and the Construction Schedule
for the Project (the “Project Schedule”). The CPM Scheduler shall, so long as
his/her performance is acceptable to the Authority, be responsible for
Schedule preparation and maintenance through Final Completion of the
Project. The Authority reserves the right to require the immediate
replacement of said Scheduler for any reason and at the sole discretion of the

Authority.

a. The CPM Scheduler shall be responsible to prepare the initial schedule
submittals in consultation with the Design-Builder, and will be
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responsible for preparing all subsequent updates, schedule revisions,
schedule proposals, fragnets or other schedule-based submittals on
behalf of, and in consultation with, the Design-Builder. The CPM
Scheduler shall be responsible for meeting and consulting with the
Design-Builder and _the Authority and its CM in the event of any
questions, comments or suggestions raised by the Authority or its CM
regarding scheduling, or in the event of any disputes regarding_any
proposed or_approved schedule for the Project, including the Initial
Milestone Schedule, the Design Schedule and the Project Schedule.

The CPM Scheduler shall have at least six years of experience in
preparation, maintenance and updating of CPM Schedules on projects
of similar size, scope and complexity. The CPM Scheduler shall also be
experienced and familiar with the Primavera P6 Professional Project
Management Scheduling software, version 6.2, or subsequent version,
utilized by the Authority for the Project.

The CPM Scheduler must be employed by an entity that is DPMC
prequalified in the discipline of CPM Scheduling (P030). If the Design-
Builder is itself DPMC prequalified in the CPM Scheduling discipline
(P030), then the CPM Scheduler may be an employee of the Design-
Builder who has the requisite qualifications to fulfill the position of
CPM Scheduler. If the Design-Builder is not DPMC prequalified in the
CPM Scheduling (P030) discipline, the Design-Builder must engage an
entity that has the requisite prequalification and can supply _an
employee meeting the requisite qualifications to fulfill the position_of
CPM Scheduler for the Project.

c. REVISE: Subsections 2, and 3 within Section 5.12.1 (“Importation of Fill Materials™)
shall be revised as follows:

(2) Only “Certified Clean Fill” shall be imported to the Project Site for use in

any remedial action. In the absence of the appropriate certification in
accordance with NJDEP Technical Requirements for Site Remediation
(N.J.A.C.7:26E and the Fill Material Guidance for SRP Sites, April
2015, Version 3.0-6-4(h)2-and-3), Imported Fill to be used ina remedial
action must be supported by analytical test results from a New Jersey-
certified laboratory documenting that the fill has been tested and does not
contain compound concentrations in excess of NJDEP Residential Direct
Contact Soil Remediation Standards. The Design Builder shall provide to
the CM, LSRP, and the Authority the analytical test results for all Imported
Fill before such Imported Fill is brought onto the Site. The Design Builder
shall be responsible for the costs of any testing to satisfy the requirements
of this Section 5.12.1.2.

(3) Unless an alternative sampling program is approved by the Authority and
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deemed acceptable to the LSRP, all Imported Fill to be used for remedial
actions shall be analyzed for Total Extractable Petroleum Hydrocarbons
(“EPHCEPH”) Diesel Range Organics (“DRO”), Target Contaminant List
(“TCL”) volatile organic compounds (F0ES) (“VOCs”), TCL semivolatile
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organic compounds (“SVOCs™), TCL pesticides and herbicides,
polychlorinated biphenyls (“PCBs”), Target analyte List (“TAL?) metals,
hexavalent chromium and cyanide. A library search for tentatively
identified compounds (“TICs”) shall be included with the VOC and SVOC
analysis (c.g. VOC+15, SVOC+25). The Design-Builder shall submit
laboratory test data for the proposed imported fill and/or topsoil at a
frequency o epres ' e - 500-cubic-yeards

" dfﬁﬁ@f?ﬁg 5;“““ 3!‘9?9 3,5”.'49
that complies with the Table 2: Sampling Frequency Guide for Clean
Fill, as found in the NJDEP Fill Material Guidance for SRP Sites, April
2015, Version 3.0.

d. REVISE: Section 6.8.1 of the Design-Build Agreement within Section 6.8 (“Documents
and Records™), shall be revised as follows:

6.8.1 Maintenance and Retention of Contract Records. For all Work performed
and Services rendered, the Design-Builder shall, in accordance with
generally accepted accounting principles and practices, maintain weekly
certified payroll, workers’ compensation payroll, overhead, cost and
accounting records, as well as all other records that the Design-Builder
may customarily maintain in its business. Such records shall be
maintained and made available for inspection by the Authority, any other
State oversight or inspecting agency. Before Final Payment will be made
to the Design-Builder, the Design-Builder must provide all such records to
the Authority. The Design-Builder is required to retain copies of all
such records for a period of at least five (5) years.

e. REVISE: Section 6.9 of the Design-Build Agreement (“Quality Assurance /Quality
Control (“QA/QC”), shall be revised as follows to establish the requirements and
qualifications for the position of Quality Assurance/Quality Control Coordinator
(“QA/QC Coordinator”) for the Project as follows:

6.9

Addendum #2:

Quality Assurance/Quality Control (*QA/QC”). The Design-Builder shall have full
responsibility for quality assurance and quality control throughout all phases of
construction of the Project. The Design-Builder shall prepare and submit to CM a
detailed written Quality Assurance/Quality Control (QA/QC) Program. CM shall
review the Design-Builder’'s QA/QC Program and recommend acceptance or
rejection of the Program to the Authority within ten (10) Days of receipt of the
Design-Builder’s QA/QC Program. The Authority will either accept or reject the
Design-Builder’s QA/QC Program within five (5) Days of CM’s recommendation to
the Authority. If the Authority rejects the Design-Builder's QA/QC Program, the
Design-Builder shall revise and resubmit the QA/QC Program to the Authority until
it is accepted. Once the QA/QC Program is accepted, the Authority shall monitor the
Design-Builder’s compliance with the Program to ensure that the Services and Work
are performed to meet or exceed the requirements of the accepted QA/QC Program.
As part of the Design-Builder’s QA/QC Program, the Design-Builder shall designate
one (1) full-time employee whose sole responsibility will be to maintain and monitor
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Addendum #2:

the Design-Builder’s compliance with its QA/QC Program __(the “QA/QC
Coordinator,” who shall have the responsibilities and qualifications listed in
section 6.9.1 below. If the Design-Builder’s Services and/or Work fail to meet the

accepted QA/QC Program, the Authority will implement a course of action to address
the Design-Builder’s failure to comply with the QA/QC Program. The Authority’s
actions to verify the Design-Builder’s compliance with the QA/QC Program shall not
relieve the Design-Builder of its obligation to establish a QA/QC Program, comply
with the QA/QC Program or meet the requirements of the Design-Build Contract
Documents. The Design-Builder’s failure to comply with the requirements of this
Section 6.9 shall be deemed an Event of Default under this Agreement. Such Event
of Default may trigger Default remedies as stated in Section 20.0.

6.9.1 The Design-Builder’s Quality _Assurance/Quality Control
Coordinator/Inspector (“QA/QC Coordinator”) is the person
identified by the Design-Builder who shall be responsible for all
construction quality issues, and shall perform coordination between
the Design-Builder, subcontractors, and any independent testing
iabs, and shall have the authority to act for the Design-Builder in all
construction quality control matters. The QA/QC Coordinator
shall, so long as his/her performance is acceptable to the Authority,
be responsible for QA/QC Coordination through Final Completion
of the Project. The Authority reserves the right to require the
immediate replacement of said Coordinator for any reason and at
the sole discretion of the Authority.

6.9.2 'The QA/QC Coordinator shall be present on the Project Sife at all
times whenever Work is being performed, to perform construction
quality control duties. The QA/QC Coordinator shall only perform
construction quality control duties for the Project and shall not
perform Construction Work, or clerical/ administrative work
unrelated to QA/QC Coordinator_duties, or perform additional
roles or functions on the Project (e.g., Superintendent, Safety
Coordinator and Inspector, ete). The QA/QC Coordinator shall
have the following qualifications:

a. Knowledge of current construction practices; and

b. Five vears of experience as a Quality Control
professional;

e. Additionally, A bachelor’s degree _in Construction
Management, Construction Engineering or a related field
is preferred but not mandatory.

d. Further, the candidate’s credentialing as a Certified
Manager of Quality/ Organizational Excellence by the
American Society for Quality, or other related Quality
Management certification {e.g., US Army Corps_of
Engineers/ Naval Facilities Engineering Command
(NAVFAC) COM-C ceriification, or _similar), is
preferred, but not mandatory,
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£ ADD: In Section 6.10 of the Design-Build Agreement (*“Protection of Persons and
Property”), add the following Subsections 6.10.1.1 and 6.10.1.2 to Section 6.10.1
(“General”) establishing the requirements for the position of Safety Coordinator and
Inspector for the Project as follows:

6.10.1.1

Safety Coordinator and Inspector. The Design-Builder shall

6.10.1.2

employ or engage a gualified individual as Design-Builder’s
Safety Coordinator and Inspectoy for the Project, The Safety
Coordinator and Inspector is the person identified by the
Desion-Builder who performs safety management duties
required of the Design-Builder, and serves as the Authority’s
point of contact for all matters relating to project safety. The
Safety Coordinator and Inspector shall, so long as his/her
performance is acceptable to the Authority, be responsible for
Safety Management duties_through Final Completion of the
Project. The Authority reserves the right to require the
immediate replacement of said _Safety Coordinator and
Inspector for any reason and at the sole discretion of the

Authority.

The Design-Builder’s Safety Coordinator and Inspector enforces

Addendum #2:
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and implements the safety  requirements of the Contract,
including_the Design-Builder’s Safety Plan, and inspects the
Work to_ensure compliance with 1) OSHA regulations and
guidelines; 2) the NJSDA Safety Manual; and 3) all applicable
laws and regulations. The Safety Coordinator and Inspector
shall be present on the Project Site whenever Work is being
performed. The Safety Coordinator and Inspector shall only
perform safety management duties for the Project and shall not
perform Construction Work, or clerical/_administrative work
unrelated to Safety Coordinator and Inspector duties, or
perform additional roles or functions on the Project (e.g.,
Superintendent, Quality Assurance/Quality Control
Coordinator, etc.) The Safety Coordinator and Inspector shall
have the following qualifications:

a. Five vears of experience working as a safety professional;
and

b. Completion of 30-Hour OSHA Construction Outreach
Training: and

¢. Completion of 24-Hour HAZWOPER f{raining; and

d, Certification _as a _Construction Health and Safety

Technician.
e. Additionally, a bachelor’s degree in Safety and Health
Management or other related field is preferred, but not

mandatory,
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g. REVISE: Section 15.2.1 of the Design-Build Agreement, within Section 15.2
(“Indemnification”) shall be revised as follows:

15.2 Indemnification

15.2.1

Addendum #2:
Project #: WT-0022-B01

To the fullest extent permitted by law, the Design-Builder shall indemnify,
protect, defend and save harmless the State of New Jersey, the Authority,
CM, and the Project School District, as well as their respective agents,
servants, officers, directors and employees, from and against any—foss;
%}WHW—G@H%H%&WMFHEH—&H@H@%&%—HH{!

—eXPEHSES— claim, demand, liability,
lawsuit, Judgmem action or other ploceedmg including, but not limited
to, all costs, fees and expenses, including, without limitation,
attorney’s fees and expenses, court costs, expert witness fees and
expenses, any resulting settlement, judgment, award or other
assessment of liability, interest and other expenses arising from,—in
conneetion—with- out of or as—a—resul—of resulting from any of the
following:

(1) the negligent acts or omissions of the Design-Builder, its
agents, servants, officers, employees, Subcontractors,
Subconsultants or any other person acting at the Design-
Builder's request, subject to its direction, or on its behalf,
regardless of whether caused in part by the negligent
act or omission of a party indemnified hereunder,
provided it is not caused by the sole ncgllgence of a

party indemnified hereunder;

(2) the loss of life or property, including the Work itself, or
injury or damage to the person, body or property
Jncluding the Work itself, of any person or persons
whatsoever, that arises or results directly or indirectly
from the negligent acts or omissions by the Design-
Builder, its agents, servants, officers, employees,
Subcontractors, Subconsultants or any other person acting
at the Design-Builder's request, subject to its direction, or
on its behalf regardless of whether caused in part by
the negligent act or omission of a party indemnified
hereunder, provided it is not caused by the sole
negligence of a party indemnified hereunder;;
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4)

violation of or non-compliance with Federal, State, local
and municipal laws and regulations, ordinances, building
codes (including without limitation the Americans with
Disabilities Act)} arising from the performance or non-
performance of, or arising out of conditions created or
caused to be created by the Design-Builder, its agents,
servants, officers, employees, Subcontractors,
Subconsultants or any other person acting at the Design-
Builder's request, subject to its direction, or on its behalf,
regardless of whether caused in part by the negligent
act or _omission _of a party indemnified hereunder,
provided it is not caused by the sole negligence of a
party indemnified hereunder.

. REVISE: Section 18.5.5 of the Design-Build Agreement, within Section 18.5
(“Monitoring and Enforcement of Workforce Affirmative Action Compliance and
Procedures™) shall be revised as follows:

18.5.5 The notice of violation shall advise the alleged violator that it shall submit,
within seven business days, a written statement explaining why it is not in
violation of this subchapter or the affirmative action plan or an explanation of
how it will correct any such violation. The Authority shall review the written
statement. If the Authority determines that the violator has not adequately
explained why it is not in violation or determines that the violation is
continuing to occur, then the Authority shall conduct an investigatory
conference to determine whether there is a violation and/or if corrective
measures must be taken. The conference may also be conducted to discuss and
resolve issues before taking any action pursuant to Section 18.8 /8:4
(Sanctions) below, and/or N.J.A.C. 19:39-3.2, Such investigatory conference
shall be conducted within 30 business days of the Design-Builder's submission
of its written statement. The Authority may conduct interviews of relevant
parties and may request from relevant parties the submission of additional
information as is considered necessary to determine whether the atleged
violation has occurred.

C. CHANGES TO THE PERFORMANCE SPECIFICATIONS:

1. Not applicable.

D. CHANGES TO THE DRAWINGS:

1. Not applicable.

| DN BIDDER’S QUESTIONS, REQUESTS FOR INFORMATION AND RESPONSIES:

Addendum #2:
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1. Question: On previous NJISDA School projects, the identifying of individuals/consultants
with the bid submission for QA/QC Coordinator, Safety Coordinator/Inspector
and CPM Scheduler had been deleted, and deferred until after the award of the
Design Build Contract. Please advise if this procedure will be followed on this

project.

Answer: Yes, the identification of individuals to perform the cited roles will be deferred
until after contract award. See Items A.l.c and, B.1.b, B.1.¢ and B.1.f of this
Addendum, for modifications to the RFP and the Design Build Agreement to
implement this change in the procurement process.

F. CHANGES TO PREVIOUS ADDENDA

1. Not applicable.

G. ATTACHMENTS:

1. Attachment 2.1: Revised “Design-Builder’s Experience on Similarly Sophisticated
Projects” Form, dated October 21, 2015

2. Attachment 2.2: Revised “Identification of Design-Builder's Required Key Team
Members” Form, dated October 21, 2015

3. Attachment 2.3: Revised “Identification of Required Subcontractors” Form, dated
October 21, 2015

4. Attachment 2.4: Revised “Design-Builder’s Design Consultant’s Experience on
Similarly Sophisticated Projects” Form, dated October 21, 2015

5. Attachment 2.5: Revised “Design-Builder’s Technical Proposal Certification” Form,
dated October 21, 2015

H. SUPPLEMENTAL INFORMATION

1. Not Applicable.

Any bidder attempting to contact government officials (elected or appointed), including
NJSDA Board members, NJSDA Staff, and Selection Committee members in an effort to
influence the selection process may be immediately disqualified.

End of Addendum No. 2

%%//4 1hlis

NISDA Date’ 7
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Addendum #2

New Jersey Schools Development Authority
Office of Procurement

32 East Front Street

Trenton, NJ 08625

Phone: 609-858-2984

Fax:  609-656-4609

Date: November 2, 2015
PROJECT #: WT-0622-B01
New Trenton Central High School

Trenten Public Schools

DESCRIPTION: Addendum #2

Addendum No. 2

Acknowledgement of Receipt of Addendum

Contractor hereby acknowledge the receipt of the Addendum by signing in the space provided below
and returning via scanned copy (MATaylor(@njsda.gov) or fax (609-656-4609). Signed
acknowledgement must be received prior to the Bid Due Date. Acknowledgement of the Addendum
must be made in Section E.S of the Price Proposal Submission.

Signature Print Name
Company Name Date
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 DESIGN-BUILDER’S EXPERIENCE ON SIMILARLY SOPHISTICATED PROJECTS

(Submit at least three (3), but no more than six (6).  Case studies representing comparable Design Build experience should be identified, if applicable.  This form should be photocopied as necessary.)

cASE STUDY #               

   

		PROJECT NAME:

		

		



		PROJECT ADDRESS: 





		CONTACT NAME & TITLE FOR OWNER’S REPRESENTATIVE:

		CONTACT PHONE NUMBER:

		                



		PROJECT MANAGER:

		PROJECT SUPERINTENDENT:

		



		AFFIRMATIVE ACTION COORDINATOR:

		



		PUBLIC SECTOR :  

		 FORMCHECKBOX 


		PRIVATE SECTOR:   FORMCHECKBOX 


		



		PROJECT COST:

		



		START DATE:

		

		END DATE:

		



		

		



		SUBCONTRACTOR INFORMATION (Please provide company name):



		PLUMBING:



		ELECTRICAL:



		HVAC:



		STRUCTURAL STEEL:



		



		Describe the effectiveness of project, and the methodology used to measure such effectiveness – on-time delivery, successful completion of project, effective management of costs.:



		





		 BIDDER’S EXPERIENCE (cont’d)



		SCOPE OF WORK (Describe the project and indicate why this case study is comparable to the project being bid, in terms of cost, size & complexity.):



		





Revised 10-21-15


		IDENTIFICATION OF DESIGN BUILDER’S REQUIRED KEY TEAM MEMBERS



		Project Manager (the individual designated by the Bidder to serve as its representative and be available for general consultation throughout the Project):





		Superintendent (the individual designated by the Bidder who serves as the Authority’s on-site point of contact in all matters relating to the Work including, but not limited to, scheduling of work, supervision of subcontractors, testing and utility interruptions and connections):






		Affirmative Action Coordinator (the individual identified by the Bidder who shall serve as a liaison with the Authority’s Compliance Inspector and who shall be responsible for coordinating the firm’s affirmative action program, maintaining all required records and forms):
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		IDENTIFICATION OF REQUIRED SUBCONTRACTORS



		LIST ALL REQUIRED/APPLICABLE SUBCONTRACTORS as indicated in section 1.3 of the RFP (“Identification and Prequalification of Members of the Design-Build Team”)





		PLUMBING BRANCH WORK:  (DPMC Classification Plumbing (C030) Required)


___________________________________
         DPMC CLASSIFICATION C030__________                          


Firm
                   

Design-Builder will Self-Perform:  Yes _____  No _____

Additional Plumbing Branch Subcontractor(s):  Note DPMC Classification:  _________________


___________________________________




Firm
             

Additional Plumbing Branch Subcontractor(s):  Note DPMC Classification:  _________________


___________________________________




Firm
             






		HVACR BRANCH WORK: (DPMC Classification HVACR (C032) Required)

___________________________________
         DPMC CLASSIFICATION C032__________


Firm
             

Design-Builder will Self-Perform:  Yes _____  No _____

Additional HVACR Branch Subcontractor(s):  Note DPMC Classification: ____________________


___________________________________




Firm
             

Additional HVACR Branch Subcontractor(s):  Note DPMC Classification: ____________________


___________________________________




Firm
             







		IDENTIFICATION OF REQUIRED SUBCONTRACTORS (cont’d)



		LIST ALL REQUIRED/APPLICABLE SUBCONTRACTORS as indicated in section 1.3 of the RFP (“Identification and Prequalification of Members of the Design-Build Team”)






		ELECTRICAL BRANCH WORK: (DPMC Classification Electrical (C047) Required)

___________________________________
         DPMC CLASSIFICATION C047__________


Firm
             

Bidder will Self-Perform:  Yes _____  No _____


Additional Electrical Branch Subcontractor(s):  Note DPMC Classification: __________________


___________________________________




Firm
             

Additional Electrical Branch Subcontractor(s):  Note DPMC Classification: __________________


___________________________________




Firm
             





		STRUCTURAL STEEL AND MISCELLANEOUS IRON WORK: (DPMC Classification Structural Steel (C029)   Required) 

___________________________________
         DPMC CLASSIFICATION C029__________


Firm
             

Bidder will Self-Perform:  Yes _____  No _____


Additional Structural Steel Branch Subcontractor(s):  Note DPMC Classification: ______________


___________________________________




Firm
             

Additional Structural Steel Branch Subcontractor(s):  Note DPMC Classification: ______________


___________________________________




Firm
             







		IDENTIFICATION OF REQUIRED SUBCONTRACTORS (cont’d)



		LIST ALL REQUIRED/APPLICABLE SUBCONTRACTORS as indicated in section 1.3 of the RFP (“Identification and Prequalification of Members of the Design-Build Team”) or in the Bid Advertisement





		 OTHER TRADE CLASSIFICATIONS NAMED IN BID ADVERTISEMENT AND/OR RFP:

___________________________________             Note DPMC Classification:           __________

              Firm


Bidder will Self-Perform:  Yes _____  No _____


===========================================================================================

OTHER TRADE CLASSIFICATIONS NAMED IN BID ADVERTISEMENT AND/OR RFP:

__________________________________              Note DPMC Classification: ______________

              Firm


Bidder will Self-Perform:  Yes _____  No _____


===========================================================================================

OTHER TRADE CLASSIFICATIONS NAMED IN BID ADVERTISEMENT AND/OR RFP?

__________________________________              Note DPMC Classification: ______________


              Firm

Bidder will Self-Perform:  Yes _____  No _____
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DeSIGN-BUILDER’S DESIGN CONSULTANT’S EXPERIENCE ON SIMILARLY SOPHISTICATED PROJECTS

(Submit at least three (3), but no more than six (6).  Case studies representing comparable Design-Build experience should be identified, if applicable.  This form should be photocopied as necessary.)

cASE STUDY #               



		PROJECT NAME:

		

		



		PROJECT ADDRESS: 





		CONTACT NAME & TITLE FOR OWNER’S REPRESENTATIVE:

		CONTACT PHONE NUMBER:

		                



		PROJECT MANAGER:

		PROJECT SUPERINTENDENT:

		



		PUBLIC SECTOR :  

		 FORMCHECKBOX 


		PRIVATE SECTOR:   FORMCHECKBOX 


		



		PROJECT COST:

		



		START DATE:

		

		END DATE:

		



		

		



		SUBCONTRACTOR/SUBCONSULTANT INFORMATION (Please provide company name):



		PLUMBING:


		



		ELECTRICAL:

		



		HVAC:

		



		STRUCTURAL STEEL:

		



		



		Describe the effectiveness of project, and the methodology used to measure such effectiveness – on-time delivery, successful completion of project, effective management of costs.:



		





		DESIGN-BUILDERS DESIGN CONSULTANT’S EXPERIENCE ON SIMILARLY SOPHISTICATED PROJECTS (cont’d)



		SCOPE OF WORK (Describe the project and indicate why this case study is comparable to the project being bid, in terms of cost, size & complexity.):
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DESIGN-BUILDER’S TECHNICAL PROPOSAL CERTIFICATION

I SWEAR AND AFFIRM that all statements and information contained in the Technical Proposal submitted 


by _____________________________________________  are true and correct; and all such statements are 


made with full knowledge that the NJSDA relies upon the truth of the statements contained in the 


Proposal.


I SWEAR AND AFFIRM that the individuals named as:


Superintendent:  _______________________________________ and 

Design Consultant Project Manager: _______________________________________ and


Design Consultant Project Architect:  __________________________________________  

are or will be available to perform their designated functions on this Project, without any conflicts or overlap

with other SDA projects, if the contract is awarded to the above-named firm.

Signature of Principal


Print or Type Name

Title

Sworn and subscribed to before me


this              day of                   , 20     .




Notary Public of






My commission expires:                             , 20   .

_______________________________________



Signature of Notary Public
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