



<Addendum 5>

NJSDA
1 West State Street
Trenton, NJ 08625
Phone:
Fax:

Date: March 5, 2010

PROJECT #: DOE #: 0680-215-03-0509
SDA #: CA-0018-N01

DESCRIPTION: Changes in scope.

This addendum shall be considered part of the Bid Documents issued in connection with the referenced project. Should information conflict with the Bid Documents, this Addendum shall supercede the relevant information in the Bid Documents.

1. Price proposals are now due on March 18, 2010 by 2:00 PM at the NJSDA Trenton office.
2. The contractor is hereby informed that the parcel at 515-517 S Broadway (lot 79 of block 198), aka Broadway Family Practice, will not be immediately accessible for demolition. The parcel will be available for demolition on or about June 1, 2010.
3. The contractor is hereby informed that the scope of services has been expanded to include the relocation of traffic signals at the intersection of Broadway Avenue and Berkley Street.
 - a. The Price Proposal PPUP-9 line 84 has been added to include: "Traffic Signal Relocation: intersection of Broadway Ave and Berkley St"
 - b. The summary of work has been revised, see page 10 item 13 Traffic Signal Relocation.
 - c. The following sheets have been added to the plan set:
 - i. EA-1 Existing Conditions Electrical As-Built Plan
 - ii. E-1 Broadway and Berkley Street Intersection Plan

End of Addendum No. 5

Robert Zeiders
NJSDA Robert Zeiders

3/4/10
Date

<Addendum 5>

NJSDA
1 West State Street
Trenton, NJ 08625
Phone:
Fax:

Date:

PROJECT #:

DESCRIPTION:

Addendum No. 5

Acknowledgement of Receipt of Addendum

Contractor must acknowledge the receipt of the Addendum by signing in the space provided below and returning via fax to (609-656-5034). Signed acknowledgement must be received prior to the Bid Due Date. Acknowledgement of the Addendum must be made in Section E.6 of the Price Proposal Submission.

Signature

Print Name

Company Name

Date