

Addendum #1

New Jersey Schools Development Authority Office of Procurement 32 East Front Street Trenton, NJ 08625

Phone: 609-858-2982 Fax: 609-656-4608

Date:

August 21, 2014

PROJECT #:

ST-0014-M01

Construction Management Services for

New Elementary/Middle School Gloucester City Public Schools

DESCRIPTION:

Addendum #1

This addendum shall be considered part of the Request for Qualifications/Request for Proposals issued in connection with the above-referenced project. Should information contained herein conflict with the Request for Qualifications/Request for Proposals, this Addendum shall supersede the relevant information in the Request for Qualifications/Request for Proposals.

A. CHANGES TO THE PROCUREMENT PROCESS:

1. Not applicable.

B. CHANGES TO THE RFQ/RFP DOCUMENTS:

- 1. Modifications to the CM Agreement:
 - a. **MODIFY:** Section 4.2.4 "Submittal Log" and Section 4.2.5 "Submittal Turnaround" shall be modified and renumbered as follows (additions in <u>bold and underlined</u> text, deletions in <u>strikethrough and italies</u>):
 - 4.2.4 Submittal Log Review. CM shall receive, date stamp, catalogue and process all Submittals, including, but not limited to, shop drawings, test reports, samples and product data, and shall log each submittal into the Authority's Primavera Expedition Database. CM shall review all Submittals and including, but not limited to, shop drawings, test reports, samples and product data, for consistency and coordination with the Construction Documents and the Design-Build Information Package. CM shall, within seven (7) days of receipt of a given Submittal, submit a recommendation to the Authority for acceptance or rejection of the Submittal, using the "CM/PMF Submittal Review and Recommendation Form" provided by NJSDA.



- 4.2.4.1 CM shall reject any incomplete, erroneous or unresponsive Submittals, or any Submittal that is inconsistent with either the Design-Build Information Package or the Construction Documents, and shall provide the Authority with comments supporting any recommendation of rejection. CM shall coordinate Submittals with information contained in related documents, including the Construction Documents, and shall examine the Submittals for consistency and coordination with the Construction Documents and such other related documents.
- 4.2.4.2 For those Submittals not rejected by CM, CM shall, within seven (7) days of receipt as part of its recommendation, provide written comments to the Design Consultant and the Authority regarding the Submittal and the Submittal's effect, if any, on matters of cost, scheduling and time of construction and the Submittal's consistency with the Construction Documents.
- 4.2.4.3 CM shall transmit each Submittal with CM's <u>recommendation and</u> written comments to the <u>Design Consultant</u> <u>Authority</u> for approval or rejection <u>using the "CM/PMF Submittal Review and Recommendation Form" provided by NJSDA.</u>
- 4.2.4.4 The Design-Builder's requests for "equal" substitutions shall also be accepted or rejected within seven (7) days of receipt of any such request, unless a greater turnaround time is permitted under the Construction Documents.
- Submittal Log. CM shall receive, date stamp, catalogue and process all Submittals, and shall log each Submittal into the Authority's Primavera Expedition Database. CM shall prepare and maintain an updated Submittal Log to track the status of each Submittal review process. This Submittal Log shall be included as part of CM's Monthly Report to the Authority as required by Section 4.7.5(2) of this Agreement. However, the Design-Builder's requests for "equal" substitutions shall be accepted or rejected within ten (10) days of receipt of any such request, unless a greater turnaround time is permitted under the Construction Documents.

4.2.5

4.2.6 Submittal Turnaround. CM shall manage this Submittal review process in order to achieve a 14-day ten (10) day turnaround time to return Submittals to the Design-Builder; except in the case of Design-Builder requests for "equal" substitutions,

Addendum #1 Page 2 of 5

Project #: ST-0014-M01

Project Name: CM-Gloucester City New ES/MS

32 EAST FRONT STREET P.O. BOX 991 TRENTON, NJ 08625-0991 609-858-5395

Page 3 of 5

which shall be responded to within ten (10) days of receipt. If a shorter turnaround time is required under the Design-Build Contract Documents, such shorter time shall control.

C. CHANGES TO THE DRAWINGS:

1. Not applicable.

D. BIDDER'S QUESTIONS, REQUESTS FOR INFORMATION AND RESPONSES:

1. Not applicable

E. CHANGES TO PREVIOUS ADDENDA:

1. Not applicable

F. ATTACHMENTS

1. Not applicable

G. SUPPLEMENTAL INFORMATION

1. Notice of Intent Contact List

Epic Management, Inc.	McCloud Group, LLC (The)
136 Eleventh Street	100 Hudson Street
Piscataway, NJ 08854	Hoboken, NJ 07030
Greenman-Pedersen, Inc.	New Road Construction Management Co., Inc.
50 Glenmaura National Blvd.	1876 Greentree Road
Scranton, PA 18505	Cherry Hill, NJ 08003
GREYHAWK North America LLC	STV Construction, Inc.
224 Strawbridge Drive	225 Park Avenue South
Moorestown, NJ 08057	New York, NY 10003
Joseph Jingoli & Son, Inc.	
100 Lenox Drive	
Lawrenceville, NJ 08648	

Addendum #1

Project #: ST-0014-M01

Project #: S1-0014-M01
Project Name: CM-Gloucester City New ES/MS

14-M01

32 EAST FRONT STREET P.O. BOX 991 TRENTON, NJ 08625-0991 609-858-5395

Any bidder attempting to contact government officials (elected or appointed), including NJSDA Board members, NJSDA Staff, and Selection Committee members in an effort to influence the selection process may be immediately disqualified.

End of Addendum No. 1

Corrado Minervini Director

NJSDA Director

2 0 2014

Date

32 EAST FRONT STREET P.O. BOX 991 TRENTON, NJ 08625-0991 609-858-5395

Addendum #1

New Jersey Schools Development Authority
Office of Procurement
32 East Front Street
Trenton, NJ 08625
Di (00 000 0000

Phone: 609-858-2982 Fax: 609-656-4608

Date: August 21, 2014

PROJECT #: ST-0014-M01

Construction Management Services for

New Elementary/Middle School Gloucester City Public Schools

DESCRIPTION: Addendum #1

Acknowledgement of Receipt of Addendum

Contractor hereby acknowledges the receipt of this Addendum by signing in the space provided below and returning via fax to (609-656-4608) or E-mail (JMcElhenny@njsda.gov). Signed acknowledgements must be received prior to the Bid Due Date. <u>Acknowledgement of the Addendum must be made in the firm's Technical Proposal Submission.</u>

Signature	Print Name
Company Name	Date

Addendum #1

Project #: ST-0014-M01

Project Name: CM-Gloucester City New ES/MS

Page 5 of 5