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                                                                Addendum No. 4 

 
New Jersey Schools Development Authority   
Office of Procurement 
32 East Front Street 
Trenton, NJ 08625 
Phone: 609-858-2981 
 
DATE:       November 17, 2017  
 
PROJECT #:   WT-0023-B01 
DESCRIPTION:  New Denbo-Crichton Elementary School  
                                        
This Addendum shall be considered part of the Design-Build Information Package issued in 
connection with the referenced project.  Should information contained in this Addendum conflict with 
the Design-Build Information Package, this Addendum shall supersede the relevant information in the 
Design-Build Information Package. 
 
 

A.  CHANGES TO THE PROCUREMENT PROCESS:  

1. Modifications to the Request for Proposals: 
 

a. REPLACE: Replace the Price Proposal form as originally issued, with revised Price 
Proposal form dated 11-17-2017, included herewith as Attachment 4.1 to 
this Addendum. 
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B.  CHANGES TO THE PROJECT MANUAL: 

NOTE that modifications to the following items will be shown as follows: additions in bold and 
underlined text; deletions in strikethrough and italics. 

 
1. Modifications to Division 1 General Requirements 

a. MODIFY: In Section 1.4, Allowances, modify the Allowance amounts as follows: 

1. General Design and Construction Allowance ........................... $ 500,000. 
2. Fire Pump Allowance ................................................................... 150,000. 
3. Emergency Responder Radio System Allowance ........................ 150,000. 
4. Building Envelope Acoustical Enhancement Allowance ............. 250,000. 
5. Unsuitable Materials Allowance .............................. 250,000.  350,000. 
6. Hazardous Materials Allowance .............................. 300,000.  400,000. 
7. Rancocas Lane Allowance ........................................................... 100,000. 
8. Loose Furniture & Equipment Disposal Allowance ...................... 50,000. 
9. LED Lighting Allowance ............................................................. 100,000. 
10. Security Glazing Allowance ........................................................... 60,000. 

 GMP Reserve Total ..................... $1,910,000. $2,110,000. 
 
b. MODIFY: In Specification Section 01010 “Summary of Work”, Section 1.4 

ALLOWANCES, Subsection B.5 shall be modified as follows:  
 

5. Unsuitable Materials Allowance is provided for removal and the disposal of 
up to 2,000 tons of unsuitable materials consisting of debris, brick/mortar and 
concrete footing walls, poured concrete slabs, metallic debris, utility corridors 
and/or under roadways and parking areas that may be encountered, which 
impacts all new construction .  This allowance may be utilized for the 
importation and placement n fill materials to restore grades associated with 
the displacement of the unsuitable materials. 

 
c. MODIFY: In Specification Section 01010 “Summary of Work”, Section 1.4 

ALLOWANCES, Subsection B.9 shall be modified as follows:  
 

9. The LED Lighting Allowance is provided for the cost of services and work to 
substitute, where the basis of design references interior or exterior luminaires 
incorporating fluorescent lamps, substantially similar luminaires 
incorporating LED lamps. 

 

C.  CHANGES TO THE EDUCATIONAL SPECIFICATIONS:     

1.  REPLACE: In Volume 3, replace the Sheets E-5, E-15, E-22, E-28, E-24, E-25, E-26, E-37 
and E-21 dated 6/5/17; with revised Sheets E-5, E-15, E-22, E-28, E-24, E-25, 
E-26, E-37 and E-21 dated 11/17/17.   
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D.  CHANGES TO THE PERFORMANCE SPECIFICATIONS: 

NOTE that modifications to the following items will be shown as follows: additions in bold and 
underlined text; deletions in strikethrough and italics. 
 
1. Volume 2 Performance Specifications 

 a. DELETE: In Section B2010.00, Exterior Walls, delete Paragraph II.A.5. in its entirety and 
renumber subsequent items accordingly. 

 
 b. DELETE: Delete Section B2010.40, Curtain Wall Assemblies, in its entirety. 
 
 c. ADD: In Section B2050.00, Exterior Doors and Grilles, add Paragraph II.M.2.a. as 

follows and renumber subsequent item accordingly: 
 

a. EC-1: Benjamin Moore #2004-20 Chili Pepper. 
 
 d. DELETE: In Section B2080.00, Exterior Wall Appurtenances, delete Paragraphs I.A.1. a. 

and I.A.1.d. in their entirety and renumber remaining items accordingly. 
 
 e. DELETE: In Section B2080.00, Exterior Wall Appurtenances, delete Paragraph II.A. in its 

entirety and renumber subsequent items accordingly. 
 
 f. MODIFY: In Section C1090.70, Storage Specialties, modify Paragraph II.C.2. as follows: 
 

2. Provide double-tier units in corridors, and single-tier units in 
locker/changing rooms and staff locations unless otherwise indicated. 

 
 g. MODIFY: In Section C1090.70, Storage Specialties, modify Paragraph II.D.1. as follows: 
 

1. Instructional and Administrative Spaces Mail Slot Unit 
 

 h. MODIFY: In Section C2000.00, Interior Finishes, Table C2000.00-1, modify the Food 
Service “Style” line for RFU-1 as follows: 

 
Stonhard Stonclad UT 

 
 i. DELETE: In Section D4010.10, Water-Based Fire Suppression, delete Paragraph I.C.3.a. 

in its entirety and renumber subsequent items accordingly. 
 
 j. MODIFY: In Section E1070.00, Educational and Recreational Equipment, modify 

Paragraph II.B.3.a. as follows: 
 

a. Provide six glass or fiberglass rectangular backboards as indicated, with 
standard size, markings and goals. 
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 k. MODIFY: In Section E2010.00, Fixed Furnishings, modify Paragraph II.A.3. as follows: 
 

3. Provide blackout shades at all exterior windows in the following 
locations: 

a. Multi-Purpose Room. 

b. Cafeteria. 

c. Gymnasium. 
c. Media Labs and Teach-to-One Learning Area. 
d. Art Room. 

 
 l. DELETE: In Section F1020.60, Manufactured Canopies, delete Paragraph II.C.4. in its 

entirety and renumber subsequent item accordingly: 
 
 m. MODIFY: In Section F1020.60, Manufactured Canopies, add Paragraph III.E. and modify 

original Paragraph III.E. as follows and renumber subsequent item accordingly: 
 

E. Where exposed gutters and downspouts are indicated, provide 
assemblies in accordance with Section B3020.00, Roof 
Appurtenances. 

E.F. Where no exposed gutters and downspouts are indicated, provide 
Provide concealed internal stormwater drainage into underground 
stormwater system for canopy roofs. 

 
 n. DELETE: In Section G2030.00, Pedestrian Plazas and Walkways, delete Paragraphs 

I.A.3.d. and II.D. in their entirety.  Renumber subsequent items where 
appropriate. 

 
 o. ADD: In Section G2060.00, Site Development, add Paragraph II.D.6. as follows: 
 

6. Educational Rain Barrels 
a. Provide 55-gallon heavy-duty, seamless barrels made of 

recyclable virgin resin, with manufacturer’s rustproof fittings 
and fasteners. 

b. Provide removable canale top with screen, secured with 
rustproof fittings. 

c. Provide color to be determined, from manufacturer’s standard 
options. 

d. Basis of Design:  Agua Fria Series by Tijeras Rain Barrels. 
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 p. ADD: In Section G2080.00, Landscaping, add Paragraph II.H. as follows: 
 

H. Sod:  Where turfgrass is indicated at playing field, provide sod as 
follows: 
1. Basis of Design: 80% tall fescue and 20% Kentucky bluegrass. 

a. Tall fescue: One or more of the following: 
(1) Silverstar. 
(2) Olympic Gold. 
(3) Apache III. 
(4) Masterpiece. 
(5) Bingo. 

b. Kentucky bluegrass: One or more of the following: 
(1) Award. 
(2) Tsunami. 
(3) Midnight II. 
(4) NuDestiny. 
 

 q. ADD: In Section G2080.00, Landscaping, add Paragraph III.E. as follows and 
renumber subsequent items accordingly: 

 
E. Sodding 

1. Deliver sod to the site after sod bed has been prepared and 
approved, the weather is favorable, the area is accessible and the 
sod is ready to be installed. 

2. Deliver sod on the same day that it is to be installed. 
3. Butt edges and ends of sod pieces/rolls together tightly to avoid 

gaps and overlaps. 
a. Stagger joints in each row. 

4. Roll entire area after installation of sod to ensure full sod 
contact with the soil. 

5. Water immediately after rolling. 
6. Continue regular daily watering schedule as required by 

prevailing weather conditions until sod is firmly rooted which 
usually requires two weeks to occur. 

7. Maintain sod at a height of 2 ½ inches until acceptance and for 
the duration of the two-year maintenance period. 
a. Do not mow before sod is established and at a height of no 

less than 3 inches. 
8. Remove all pallets, sod scraps, dirt and debris and leave area 

broom clean. 
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E.  CHANGES TO THE DESIGN MANUAL: 

 1.  Not applicable. 

F.  CHANGES TO THE DRAWINGS: 

 1.  REPLACE: In Volume 3, replace the Drawings C-104, C-202, AS-100, A-201, A-103, A-
101, A-102, A-601, A-601a, AK-101 and G-002, dated 9/13/17; with revised 
Drawings C-104, C-202, AS-100, A-201, A-103, A-101, A-102, A-601, A-
601a, AK-101 and G-022, dated 11/17/17.  

  
 
G.  BIDDER’S QUESTIONS, REQUESTS FOR INFORMATION AND RESPONSES: 

1. Question:  Specification G2030.00 Section II.D calls out Pervious Concrete Pavement, 
whereas the description calls out porous pavement where indicated, in compliance with 
the Asphalt Pavement Design Guide. Please clarify Pervious Concrete Pavement vs 
Porous Asphalt Pavement, and advise on the locations where this is  required. 

Answer:  See Changes to Performance Specifications, Item D.1.n listed above.  

2. Question:  Specification G2060.00 Site Development Section I.A.2.d.(7) calls for (7) 
Educational Rain Barrels, however the spec does not list any information on them. 
Drawing AS-1 00 graphically shows what appears to be a quantity of (2) rain barrels as 
part of the collection system connecting to the roof drains. The Roof at this location is 
flat, with no signs of gutters/downspouts in this location to tie into the rain barrel 
collection system. Please provide details/specs/ and intent for the rain barrel collection 
system. 
Answer: See Changes to Performance Specifications, Item D.1.o listed above.  

3. Question:  Please provide individual stair plans for all stairways 1 thru 4 for accuracy 
of all treads/risers/intermediate landings including all stairs to the roof. Please confirm 
which stonclad floor system is basis of design for "RFU" type flooring as there are 
several stonclad floor systems. 
Answer:  Regarding enlarged plans illustrating the stairs: No.  It is the Design - 
Builder's responsibility to detail the stairs in accordance with Performance 
Specifications PS1030.00, Project Criteria. 

Regarding the basis of design for RFU-1, provide Stonehard Stoneclad UT, light 
texture.  

4. Question: The Playing Field is noted as turfgrass on the Landscape Plan Dwg. C-203. 
Please confirm that the field is to be seeded with the Table A cool season turf mixture. 
Also, please confirm that there are no sod areas included in the Project. 

Answer:  See Changes to Performance Specification, Item D.1.p listed above.  

5. Question:  Please clarify which rooms require heavy-duty steel shelving and which 
require wood construction with plastic laminate finish, as noted in Specification 
Section C 1 090.70-liD. Also, are the shelves to be multi leveled? 
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Answer:  See Changes to Performance Specifications, Item D.1.f listed above.  

6. Question:  The Site Plan Drawing AS-100 shows the proposed location of the masonry 
surround and conduits for the future entrance sign on Learning Way at Junction Road. 
The Addendum #1 Removal Plan Drawing C-104 shows the two (2) existing entrance 
signs to be removed and replaced. Please provide the dimensions and  lettering for the 
two (2) replacement signs and the masonry surround dimensions and number of 
conduits for the future electronic sign. 

Answer:  See revised Sheet(s) C-104 Removal Plan (2 of 2), C-202 Proposed Utility 
Plan, AS-100 Site Plan, and A-201 Exterior Elevations, included herewith as 
Attachments 4.2, 4.3, 4.4 and 4.5.  

7. Question:  Please advise the status of any pre-design reviews and approvals by City, 
County and State Agencies, including NJDOE. 

Answer:  See Addendum #3, response to Bidder’s Question #16 and #22, dated 
November 14, 2017, for reviews by the N.J. Department of Education and the 
Pemberton Township Planning Board. The New Jersey Pinelands Commission has 
provided conditional approval pending the Design-Builder’s final Stormwater 
Management Design. No other municipal, county regional, state of federal approvals, 
entitlements or permits have been applied for. See the Design-Build Agreement for the 
Design-Builder’s responsibility to secure other governmental approvals and permits.  

8. Question:  In regards to Section 3.5.1 where it states: “The Design Builder is 
prohibited from identifying an individual as the Design-Builder’s Superintendent if that 
individual: has been identified as a Superintendent in response to any other active SDA 
procurement for which a Notice of Award has not yet been issued as of the date of 
submission of the Technical Proposal…” Does this rule apply to Design Builders that 
are not the apparent awardee on an SDA procurement that has not been awarded yet? 

Answer: NJSDA has reconsidered this prohibition in light of this inquiry.  The 
prohibition will apply to all Design Builders who are bidders on another active SDA 
procurement for which a Notice of Award has not yet been issued as of the date of the 
Technical Proposal, until the time of opening of Price Proposals for such other 
SDA procurement. Once the Price Proposals for such other active SDA procurement 
have been opened and the bidders ranked on the basis of Price and Non-Price factors, 
the prohibition shall apply only to the apparent awardee and the second-ranked bidder 
on such other SDA procurement.  

9. Question:  Section D2010.20, II (C): Specification calls for two centrifugal variable 
speed pumps on inertia pads with lead/lag controls. A typical installation for a building 
this size would be in-line, constant speed, fractional horsepower pumps controlled via 
aquastats - one for each HW system. Is this an acceptable alternative to the base 
mounted pumps? 

Answer: Yes. 

10. Question:  According to the bridging drawings, the chillers appear to be located above 
the table/chair storage and storage rooms adjacent to the multi-purpose room. It is 
unlikely that the chillers will be as small as they are shown on the roof plan and will 
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most likely extend over the CST area. Will alternate locations be accepted or the 
chillers? 

Answer: The size of the anticipated chillers provided in the Design-Build Information 
Package is schematic. The final sizes are to be determined by the Design-Builder’s 
Design Consultant after the completion of the mechanical system design and 
documentation in the Construction Documents. Alternate proposed locations will be 
reviewed and approved by the NJSDA and the District.   

11. Question:  Specification D3050.10 requires two (2) connections for future expansion. 
What amount of expansion should be factored in (another room, another wing, another 
building ... )? Is the location of these connections to be left to the design-builder's 
discretion? Shall room be left in the boiler and chiller plants for additional boilers, 
chillers and pumps to accommodate such expansion? 

Answer: Per Performance Specifications D3050.10 Methods of Construction 16.j – 
Locate valved connections within mechanical spaces for future equipment.  

12. Question:  Specification section D3050.50 requires neck-mounted volume dampers for 
all air devices as well as adjustable blow patterns. Adding the damper at the neck of the 
device will make the sound criteria more difficult to attain. Is it really necessary to 
make volume adjustments from the face of every diffuser? If so, will cable operated 
dampers satisfy the requirement to be able to make adjustments from the face of the 
diffuser? Demanding a fully adjustable blow pattern will limit the diffuser selections to 
a very small number of allowable diffusers, is it acceptable to use standard diffuser and 
include blanked-off sections where flow pattern adjustment is needed? 

Answer: Air device volume damper placement may be adjusted to meet the space 
acoustical requirements.  

13. Question:  Delivering 55°F air from the DOAS system directly to the space could lead 
to uneven cooling since the DOAS will only be delivering air to one diffuser in the 
room. Recommend delivering neutral air or ducting the DOAS into the return of the 
FCUs feeding the room. Please advise. 

Answer: Design to meet all requirements of the Energy Subcode and ASHRAE 90.1.  

14. Question:  Specification section D3050.60 pipe design parameters call for maximum 
pressure drop of 2.5 '/1 00', but the hydronic distribution spec calls for 3 '/1 00' please 
clarify which is to be used. 

Answer: Adhere to D3050.60 HVAC Design Parameters for pipe design parameters.  

15. Question:  Specification section calls for "Hydronic lines that are located on the 
exterior of the building or which serve units that take in outside air shall be a mixture 
of 30% propylene glycol and water." Does this refer to both hot and chilled water 
hydronic lines (both will be serving DOAS units which bring in outside air), or just to 
chilled water lines? 

Answer: Provide glycol solution per NJSDA Performance Specifications Section 
D3030 and for hydronic systems routed exterior to the building.   
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16. Question:  In reference to the interior floor finishes, Table C200.00-1 INTERIOR 
FLOOR FINISHES states Tarkett Omnisports sheet vinyl flooring in room C-122 
(Gymnasium). However, Drawings AF-101 (Finished Floor Plan) states VCT-1 as the 
floor finish in the gymnasium. Please clarify what finish the gymnasium is to receive? 

Answer: See Addendum #2 dated November 1, 2017, response to Bidder’s Question 
#18. 

17. Question:  2015 NJ IBC section 410.3.7.1 requires roof fire vents with a clear opening 
area of not less than 5% of the area of the stage. The effective vent area of a 48”x96” 
fire vent is 80% which equates to 25.6 sf of vent area. Our calculation of Stage C-117 
is 1,800 sf. and thus will require 4 roof vents. The Roof Plan only shows 3. Please 
clarify. 

Answer: See revised Sheet A-103 Roof Plan, attached herewith as Attachment 4.6. 

18. Question:  Specification section B2010.00 makes reference to ‘metal panels’. No 
reference to metal panels is found on the drawings. Please clarify. 

Answer: See Changes to Performance Specifications, Item D.1.a listed above. 

19. Question:  Specification section B2010.40 – Curtain Wall Assemblies in included in 
Volume 2, but not listed in the Table of Contents. The floor plans, elevations, and 
window elevations do not depict any curtain walls in this project. Can entire 
specification section B2010.40 be deleted? 

Answer: No curtain walls are anticipated for this project. See Changes to Performance 
Specifications, Item D.1.b listed above. 

20. Question:  Specification section B2050.00, section II.M.2 only lists color (EC-4) for 
metal doors, frames, and storefronts. Upon review of the exterior elevations it appears 
that there are two colors. EC-1, and EC-4. Please confirm. 

Answer: See Changes to Performance Specifications, Item D.1.c listed above. 

21. Question:  There are (2) specification sections related to the exterior canopies. 
Specification section B2080.00, and specification section F1020.60.                                                                                                  
a. Which specification section shall the bidders follow? 

b. Both specification sections make reference to 1” diameter steel hanger rods anchored 
to building framing which is contrary to the information shown on the floor plans and 
elevations. Please clarify. 

c. Both specification sections make reference to ‘concealed’ internal stormwater 
drainage system. Based on the information depicted in the exterior elevations, the 
canopies utilize ‘exposed’ gutters & downspouts. This drainage approach will not be 
concealed. Please clarify. 

Answer:   

a. See Changes to Performance Specifications, Item D.1.d listed above. 
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b. See Changes to Performance Specifications, Item D.1.l listed above. 

c. Where canopies incorporate steep slope roofing the storm water drainage may be 
exposed.  Where canopies incorporate low slope roofing the storm water drainage shall 
be concealed. 

22. Question:  Provide a basis of design / additional information for the interior counter 
shutter door U-2 in specification section C1030.00. 

Answer: See Performance Specifications C1030.00 Interior Doors, section II.C. 

23. Question:  Specification section C1090.70, section II.C.2 make reference to double-
tier corridor lockers. No double tier lockers can be found on the project. Please clarify. 

Answer: See Changes to Performance Specifications, Item D.1.f listed above. 

24. Question:  Clarify if the “MSS1, and MSS2” metal shelving designations shown in 
Fit-Out sheets “E3, E17, E20, E24, E26, E26-1, E32, E33, E34, and in various other 
rooms are to comply with the requirements of specification section C1090.70, section 
II.D.2 

Answer:  Confirmed. 

25. Question:  Specification section E1070.00, section II.B.3.a make reference to “glass” 
or “fiberglass” rectangular backboards. Please clarify material to be provided. 

Answer: See Changes to Performance Specifications, Item D.1.j listed above. 

26. Question:  Specification section E2010.00, section II.A.3 make reference to the 
locations of Blackout shades. Clarify the following: 

a. Media labs and Teach-to-One Learning Area. (These rooms cannot be located on the 
drawings). 

b. Clarify if the Media Center A-201 is to receive Blackout Shades 

c. Clarify if the Project Lab B-224 is to receive Blackout Shades. 

Answer: See Changes to Performance Specifications, Item D.1.k listed above. 

27. Question:  Program Room Layout, Area Calculations, and Fit-Out sheet “E1”. The 
diaper changing station is not listed in the spreadsheet. Confirm that the D/B is 
responsible for providing this item. 

Answer: Confirmed, the Design-Builder is responsible to provide this item. 

28. Question:  Program Room Layout, Area Calculations, and Fit-Out sheets “E1, E1a, 
E5, E5a, E6, E6a, E7, E7a, E8, E9, E16, and E25 show item PRT3 (Printer) colored as 
being provided by the DB/GC, whereas the spreadsheet calls for this item to be 
provided by the District. Confirm that the District will be providing this item. 
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Answer: Yes, the District is providing this item. The colors utilized in the furniture 
layouts are provided only for convenience. Responsibility for the items shall be as 
indicated in the fit-out list. 

29. Question:  Program Room Layout, Area Calculations, and Fit-Out sheet “E5”. 
Spreadsheet calls out that (1) MWB6 board, (2) MWB4 boards, and (3) TKB4 boards 
are to be provided by the DB/GC. The adjacent plan shows (2) MWB6 boards, (1) 
MWB4 board, and (2) TKB4 boards. Clarify the correct quantities to be provided. 

Answer:  See revised E5 Kindergarten Classroom Furniture Layout and Fit-out List, 
attached herewith as Attachment 4.7. 

30. Question:  Program Room Layout, Area Calculations, and Fit-Out sheets “E9, and 
E10”. Spreadsheets show (3) MPRI (project racks) located in front of a window. Per 
the spreadsheet the height of the project racks is 61”. The window sill is only 40” 
above the floor thus in conflict with the project racks. Is this the correct layout? 

Answer:  The project racks are mobile.  The District will move the racks as their needs 
require.  No change is required. 

31. Question: Program Room Layout, Area Calculations, and Fit-Out sheets “E9, and 
E10”. Spreadsheets show that the Demonstration Stations are to be provided by FFE, 
while the floor plan has this item colored as being provided by the DB/GC. Please 
clarify. 

Answer: See Addendum #2, dated November 1, 2017, revised sheets E9 Science 
Demonstration Room and E10 Art Room Furniture Layout and Fit-out List. 

32. Question: Program Room Layout, Area Calculations, and Fit-Out sheets “E11a, E11b, 
E12, E15 & E26-1”. Spreadsheets show that the Teachers Mobile Device (MDU4) is to 
be provided by the District, while the floor plan has this item colored as being provided 
by the DB/GC. Please clarify. 

Answer:  See response to Bidder’s Question #28 listed above. 

33. Question:  Program Room Layout, Area Calculations, and Fit-Out sheet “E15”. 
Confirm that the Sensory Equipment Suspension Panel (SSP1) is to be provided by the 
District as outlined in the spreadsheet, and not by the DB/GC. 

Answer:  See revised E15 Occupational Therapy/Physical Therapy Room/Sensory  
Room Furniture Layout and Fit-out List, attached with this Addendum as Attachment 
4.8.  
 

34. Question:  Program Room Layout, Area Calculations, and Fit-Out sheets “E22-1, and 
E28”. The spreadsheets call out that the full height metal lockers are 60” tall, whereas 
specification section C1090.70 calls for 72” high single tier lockers. Please clarify. 

Answer:  See revised E22-1 Cafeteria and Food Service and E28 Custodial Workroom 
Furniture Layout and Fit-out List, attached with this Addendum as Attachments 4.9 
and 4.10. 
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35. Question:  Program Room Layout, Area Calculations, and Fit-Out sheet “E24”. No 
furniture layout / designation was provided for (1) of the PE Offices. Additionally 
please provide more information on the “Cargo Net” as nothing in the specifications 
was found. Model #, length, height, etc. 

     Answer: Regarding the PE Office: Revised E24 Gymnasium and PE Office Furniture  
     Layout and Fit-out List, included with this Addendum as Attachment 4.11.  

Regarding the cargo net: See Addendum #2 dated November 1, 2017, response to 
Bidder’s Question #9. 

36. Question:  Program Room Layout, Area Calculations, and Fit-Out sheet “E24-1”. The 
Gymnasium spreadsheet shows a “privacy curtain and track” to be provided by the 
DB/GC. However this item cannot be found on the floor plan on E24. Please clarify. 

Answer:  See Addendum #2 dated November 1, 2017, response to Bidder’s Question 
#9. 

37. Question:  "Program Room Layout, Area Calculations, and Fit-Out sheet “E25”. 
Clarify the following: 

a. The Printer (PRT3) & 3d Printer (PRT4) are noted to be provided by the District on 
the spreadsheet, however the floor plan has these items colored as being provided by 
the DB/GC. 

b. The Demonstration Station shows a sink. However, this item is noted as being 
“mobile”. How is that possible? 

c. The Demonstration Station is colored yellow on the plan noting that it is to be 
provided by FFE, while the spreadsheet shows it being provided by the DB/GC. 

d. Items ST2, and MPR1 are located in front of the windows. These items are shown as 
being 61” and 72” high. The window sills are 40” above the floor thus in conflict with 
the items. Is this the correct layout?" 

Answer:  a. See response to Bidder’s Question #28 above. 

b. The intended unit incorporates on-board tanks for a limited amount of cold water 
and waste.  Plumbing connections are not required. 

c. See revised E25 Project Lab Furniture Layout and Fit-out List, attached to this 
Addendum as Attachment 4.12.  

d. See response to Bidder’s Question #30 listed above. 

38. Question:  Program Room Layout, Area Calculations, and Fit-Out sheet “E26”. The 
(2) Tackboards are shown over windows with limited wall areas to be relocated. 
Clarify. 

Answer: See revised E26 Vocal Music Room Furniture Layout and Fit-out List, 
attached to this Addendum as Attachment 4.13. 
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39. Question:  Program Room Layout, Area Calculations, and Fit-Out sheet “E37”. The 
main entrance has metal detectors. Who is responsible for providing these? What are 
the infrastructure requirements for the DB/GC? 

Answer:  The metal detectors will be provided and installed by the District after 
Substantial Completion. The Design-Builder shall provide (2) 20A 120V circuits to a 
junction box located in the floor, or the adjacent wall, per the Districts’ direction. 

40. Question:  Program Room Layout, Area Calculations, and Fit-Out sheet “E37”. The 
floor plan layout of this area does not match the layout on A-101. Which is the correct 
wall/millwork layout? 

Answer:  See revised E37 Main entrance / Security Desk and ECC Furniture Layout 
and Fit-out List, attached to this Addendum as Attachment 4.14.  

41. Question: The FRP door elevations on the exterior elevations (A-101) do not match 
the FRP door elevations shown on A-601. (For example, FRP1 on drawing A-101 
notes a door without a vision panel, whereas door FRP1 on drawing A-601 notes a 
door with a small vision panel. Same questions applies to FRP2 as well. 

Answer:  See revised Sheet A-201 Exterior Elevations, attached to this Addendum as 
Attachment 4.5. 

42. Question: Refer to drawing A-101, the single door leading into Exam Room A-111a is 
noted as door type F-3. Per drawing A-601 door type F-3 is a double door. Clarify 
correct door type. 

 Answer:  See revised Sheet A-101 First Floor Plan, attached to this Addendum as 
Attachment 4.16.  

43. Question:  Refer to drawing A-101. Confirm if rooms B-122 (Reading Recovery), and 
B-121a (Sensory Room) are to receive a solid door type F-1. Shouldn’t these doors be 
“V” type? 
 
Answer:  Regarding room B-121a Sensory Room: Confirmed.  
Regarding room B-122 Reading Recovery: See revised Sheet A-101 First Floor Plan, 
attached to this Addendum as Attachment 4.16.  
 

44. Question:  Refer to drawing A-101. Kiln Room C-125a and Storage Room C-125b 
appear to have a 48” wide doors. Confirm that is the correct size. Additionally, the Kiln 
Room door does not meet the push/pull requirements. Why are 48” wide doors needed 
for these rooms when the entrance doors to get into the Art Room are only 36” wide? 
 
Answer:  See revised Sheet A-101 First Floor Plan, attached to this Addendum as 
Attachment 4.16. 
 

45. Question:  Refer to drawing A-101. Faculty Conference / Dining room door shall sing 
into the corridor as it exceeds the DOE minimum 300 sf requirement. 
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Answer:  See revised Sheet A-101 First Floor Plan, attached to this Addendum as 
Attachment 4.16. 
 

46. Question: Refer to drawing A-101. Storage Room C-129 shows a door type F-6. This 
type is not accounted for on drawing A-601. 
 
Answer:  See revised Sheet A-101 First Floor Plan, attached to this Addendum as 
Attachment 4.16. 
 

47. Question: Refer to drawing A-101. Storage Room C-118a and Instrument Storage 
Room C-119a appear to have a 48” wide doors. Confirm that is the correct size. Why 
are 48” wide doors needed for these rooms when the entrance doors to get into these 
spaces are only 36” wide? 
 
Answer:  See revised Sheet A-101 First Floor Plan, attached to this Addendum as 
Attachment 4.16. 
 

48. Question: Refer to drawing A-101. Parent Community Room (A-122) door shall sing 
into the corridor as it exceeds the DOE minimum 300 sf requirement. 
 
Answer:  See revised Sheet A-101 First Floor Plan, attached to this Addendum as 
Attachment 4.16. 
 

49. Question: Refer to drawing A-102. Confirm that access into Chiller Room (B-229) is 
not required from the Corridor. 
 
Answer:  See revised Sheet A-102 Second Floor Plan, attached to this Addendum as 
Attachment 4.17. 
 

50. Question: Refer to drawing A-103. Door leading onto the roof is shown as FRP3 
(double door), whereas FRP3 on A-601 is a single door. 
 
Answer:  See revised Sheet A-102 Second Floor Plan, attached to this Addendum as 
Attachment 4.17. 
 

51. Question: Refer to drawing A-103. Stair Towers 02, 03, and 04 are not shown on the 
roof plan. These should be provided as they are much higher than the main roof surface 
to show the drainage, materials, etc. Also, a roof plan should also be provided for Stair 
Tower 01. 
 
Answer:  See revised Sheet A-103 Roof Plan, attached to this Addendum as 
Attachment 4.6. 
 

52. Question: Refer to drawing A-102. There is a small roof (75 sf) shown near Stair 02. 
How is this roof accessed for maintenance? Why can’t the corridor extend into the roof 
area to match the walls on the first floor? 
 
Answer:  The roof shall be accessed via an operable, lockable window. See revised 
Elevation Sheet A-201, included with this Addendum as Attachment 4.5.  
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53. Question: Is the environmental consultant for the Design-builder responsible for air 

monitoring during haz mat abatement? Please advise. 
 
Answer:  The NJSDA’s Consultant is responsible for providing air monitoring during 
hazard material abatement. 
 

54. Question: Is the environmental consultant for the Design-builder responsible for 
clearance monitoring after haz mat abatement? Please advise. 
 
Answer:  The NJSDA’s Consultant is responsible for providing clearance monitoring 
after hazard material abatement. 
 

55. Question: The RFP requires installation of a radon system. Based on previous 
experience with NJSDA, the minimum requirements, even without evidence of 
contamination, is a passive sub-slab depressurization system. Please confirm that a 
passive SSDS is not required. 
 
Answer:  Confirmed, passive SSDS is not required. However, the installation and 
commissioning of a Radon Mitigation system is required. 
 

56. Question: An EO-215 does not appear to be included in the RFP package. If one was 
completed please provide. If it was not completed, please confirm that an EO-215 is 
not required. 
 
Answer:  An EO-215 was completed and can be provided to the successful bidder. The 
Design-Builder is not responsible to complete an EO-215. 
 

57. Question: A Remediation Responsibilities Plan is referenced but none appears to be 
provided. Please provide. 
 
Answer:  There is no Remediation Responsibilities Plan for this project. Contaminated 
media (i.e. soil and groundwater) has not been identified during Site Investigations, 
therefore no remediation is required. Ignore all references to Remediation 
Responsibilities Plan in the DBIP. 
 

58. Question: An LSRP is required to issue an RAO. Is the Design-builder required to 
retain the LSRP through the Environmental Consultant or will Louis Berger (LBG) be 
the LSRP? 
 
Answer:  The NJSDA has retained an LSRP who is responsible for issuance of the 
RAO. 
 

59. Question: Will the retained LSRP conduct the Indoor Environmental Health 
Assessment (IEHA)? Is the Design-builder required to conduct the IEHA? Please 
clarify. 
 
Answer:  The NJSDA’s Environmental Consultant is responsible for the IEHA. 
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60. Question: Based on the proximity to the active school, is dust monitoring required by 
the Design-builder during construction/demolition? Please advise. 
 
Answer:  Dust control is required during construction and demolition; refer Section 
01500 Temporary Facilities and Controls. If there is a complaint regarding the level of 
dust control being provided, the Design-Builder is required to provide monitoring per 
the Design Build Information Package.  
 

61. Question: Is the site in a floodplain? Please advise. 
 
Answer:   Per the latest FEMA flood mapping, Map Number 340112, Panel 0020A, 
Panel Number 20 of 35 with an effective date of March 4, 1980, the project area is not 
within a flood plain. 
 

62. Question: A Certified Industrial Hygienist (CIH) or Certified Safety Professional 
(CSP) is required to administer the Health and Safety Plan (HASP) under the regulated 
waste specification. Is this service to be performed by the environmental consultant? 
Please advise. 
 
Answer:  No, this service is to be provided by the Design-Builder.  
 

63. Question: Groundwater standards for the pinelands are Class 1-PL but the LBG Site 
Investigation compares temporary well samples to Ground Water Quality Standards 
(GWQS) Class II. Please clarify which groundwater standards are applicable to the site 
as this may affect the ability to discharge dewatered fluids onsite. 
 
Answer:  Most stringent standard will govern; Class 1-PL is applicable to this site. The 
Design-Builder is responsible not to degrade existing ground water quality in 
accordance with New Jersey Ground Water Quality Standards and New Jersey 
Pinelands Commission.  
 

64. Question: If the air monitoring and clearance monitoring associated with the haz mat 
abatement will not be done by Whitman or the Owner (SDA), the abatement contractor 
needs to be sure to include these costs. 
 
Answer:  Air and clearance monitoring will be provided by the NJSDA’s consultant.  
 

65. Question: If dewatering needs to occur during construction, will the dewatering need 
to be sampled to determine if it can be allowed to infiltrate back on site or will need to 
be removed since the site is in the Pinelands? Please advise. 
 
Answer:  See response to Bidder’s Question #63 listed above. The Design-Builder is 
responsible to comply with New Jersey Pinelands Commission Rules and Regulations 
for requirements on dewatering in the Pinelands. 
 

66. Question: "A Preliminary Assessment Report (PAR) prepared by Whitman dated 
2016, is identified in the Site Investigation Report (SIR) dated September 13, 2016, but 
is not provided as part of the bridging documents. Please provide a copy of the PAR 
dated 20 16 for review." 
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Answer:  The SIR is the controlling document, PAR will be provided to the successful 
bidder.  
 

67. Question:  A Remediation Responsibilities Plan (RRP) is identified in the Project 
Manual Volume 2 of3, III, F, 3, a; but is not provided as part of the bridging 
documents. Please provide a copy of the RRP for review. 
 
Answer:  There is no Remediation Responsibilities Plan for this project. Contaminated 
media (i.e. soil and groundwater) has not been identified during Site Investigations, 
therefore no remediation is required. Refer to response to Bidder's Question #57 listed 
above. 
 

68. Question: The Site Investigation Report (SIR) dated September 13,2016, identifies the 
site as a "clean site" with no current or historic discharges to the environment. Given 
this recognized "clean site" condition, are clean utility corridors requirements identified 
in the Project Manual Volume 2 of3, III, F, 3, c required to be installed? 
 
Answer:  The clean utility corridor requirement described in Section G1070.00 III. 
F.3.c. is required for this site. Clean corridors are part of the presumptive remedy 
guidance.  As this site is a "clean site", meaning no components were detected in 
excess of applicable standards, no presumptive remedies are required.  
 

69. Question:   Can concrete and masonry sourced from the existing on site structures be 
reused on site as fill material after it is assessed per the NJDEP Fill Material Guidance 
or SRP Sites, Version 3.0, Apri12015; and geotechnically sized (e.g. crushed)? 
 
Answer:   No. The Design-Builder is responsible for removal and disposal to an off-
site facility in accordance with all governing regulations. 
 

70. Question:  For the Radon Mitigation, Section A6020.00 does the design and 
installation oversight need to be completed by a Certified Radon Mitigation Specialist?  
 
Answer:  Yes. 
 

71. Question:  Please define the approvals required since this project is located within the 
Pinelands. 
 
Answer:  The site is located within the Pinelands Area; therefore, per N.J.A.C. 7:50-
1.4, all development must comply with the Pinelands Comprehensive Management 
Plan (N.J.A.C. 7:50). New Jersey Pinelands Commission has provided the Authority 
written assurance the application for this project will go before the Commission for 
approval once the Design-Builder submits the completed design of the Storm Water 
Management System. 
 

72. Question:  Confirm the seismic site class, which is indicated in the bridging 
documents as both D and E in different sections. 
 
Answer:  See Addendum #3 dated November 14, 2017, Bidder’s Question #2. 
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73. Question:  Proposed Utility Plan (Dwg. C202) indicates the proposed utilities for the 

new school. Please provide the sizes, inverts and types of pipes for all proposed 
utilities. 
 
Answer:  Sheet C202 indicates proposed utility locations, however, it is the 
responsibility of the Design-Builder’s Design Consultant to determine sizes, inverts, 
and types of pipes based upon the final design for this project and to meet all code and 
jurisdictional requirements. 
 

74. Question:  Please confirm who is responsible for any applicable NJDEP land use 
permitting for the project. 
 
Answer:  See response to Bidder's Question #71 listed above.  
 

75. Question:  SDA's response to RFI-43, Addendum #2 regarding guardrails at raised 
dumpster locations, states to see revised drawing AS-100 Site Plan in Addendum #2. 
This site plan does not indicate guardrails at the raised dumpster locations. Please 
confirm that guardrails are not required at this location. 
 
Answer:  Confirmed. 
 

76. Question:  Fit-out Sheet Plans along with A1-101 and A1-102 Drawings indicate type 
MSSI and MSS2 shelving. What is the difference between the MSSI and MSS2? What 
is the depth of shelves for MSS 1 and MSS2 and how many tiers of shelves does each 
type have? 
 
Answer:  There is no significant difference between MSS-1 and MSS-2.  Regarding a 
description of the shelves, see response to Bidder’s Question #24 listed above. 
 

77. Question:  Please confirm if the existing field office trailer has temporary utility 
connections for sanitary and water or if these connections will be required as part of the 
new School construction. 
 
Answer:  The existing field office trailer is not connected to existing public utilities for 
sanitary and water; and it is not required as part of this Project. The Design-Builder is 
to fit out and maintain the existing field office trailer in accordance with the contract 
and specification 01500 Temporary Facilities and Controls. 
 

78. Question:  Please provide a sketch showing the location of the existing field office 
trailer so that site logistics can be coordinated. 
 
Answer:  See Office Trailer Location, Partial Plan C-104, included with this 
Addendum as Attachment 4.18.  
 

79. Question:  The Materials and System Standards Manuel Specification G2060.60 A. 4 
states that the use of modular block retaining wall must be approved by NJSDA prior 
to it being implemented in the design. Please confirm that the retaining wall between 
the service area and the playing field can be a modular block wall. Please confirm that 
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the retaining wall between the service area and the outdoor planting area can be a 
modular block wall. 
 
Answer:  See Addendum #2 dated November 1, 2017, response to Bidder’s Question 
#36. 
 

80. Question:  Please confirm that the west face of the raised loading dock at the 
dumpsters will be a smooth concrete finish.  
 
Answer:  See Addendum #2 dated November 1, 2017, response to Bidder’s Question 
#35. 
 

81. Question:  Item G-6 indicates Blackout shades at all doors between corridor and 
program spaces. What rooms are considered program spaces? 
 
Answer:  See revised Sheet A-601 & A-601a Door and Window Elevations, included 
with this Addendum as Attachments 4.19 and 4.20.  
 

82. Question:   Have any meetings been held with the Pinelands Commission to review 
the project? If yes, can you provide meeting minutes? 
 
Answer:   See response to Bidder’s Question #71 listed above. 
 

83. Question:  Has a wetland Letter of Interpretation been issued by the NJDEP Division 
of Land Use Regulation and Pinelands Commission for the project site (Block 848, 
Lots 1.02, 2, and 15) and adjacent lots? 
 
Answer:  The site is located within the Pinelands Area; therefore, per N.J.A.C. 7:50-
1.4, all development must comply with the Pinelands Comprehensive Management 
Plan (N.J.A.C. 7:50). The wetlands and their buffer have been reviewed and approved 
by the New Jersey Pinelands Commission on June 3, 2016 in accordance with their 
requirements. 
 

84. Question:  Have the wetlands boundaries on the adjacent parcel to the west (Block 84 
8, Lot 10) and to the east (Block 849, Lot 3) shown on the project plans been 
confirmed through the issuance of a Wetland Letter of Interpretation by the NJDEP 
Division of Land Use Regulation and Pinelands Commission? 
 
Answer:  See response to Bidder’s Question #83 listed above. 
 

85. Question:  Will NJSDA be able to provide a full wetland delineation report prepared 
by Lomax Consulting Group that includes all tax lots included in the project site and  
the adjacent parcels to the east and west? 
 
Answer:  Yes, the wetland buffer delineation prepared by Lomax Consulting for 
application to the New Jersey Pinelands Commission (NJPC) can be provided to the 
successful Design-Builder.  
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86. Question:  Has the 240-foot wetland buffer shown on the project plans been reviewed 
and approved by the Pinelands Commission? 
 
Answer:  Yes. The 240 foot buffer was approved by the Pinelands in correspondence 
dated June 3, 2016. This document was included in the application to the NJPC 
submitted on July 17, 2017, copy of the application can be provided to the successful 
bidder.  
 

87. Question:  Can you provide any documentation on how the wetland consultant 
(Lomax Consulting Group) determined this buffer width using the Buffer Delineation 
Model for NJ Pinelands Wetlands? 
 
Answer:  See response to Bidder's Question #85 listed above. 
 

88. Question:  Have the vegetated areas adjacent to the existing school's entrance 
driveway been inspected by a wetland consultant for the presence of wetlands or 
assessed for wetland buffers? 
 
Answer:  See response to Bidder’s Question #83 listed above. The vegetated areas 
adjacent to the existing school's entrance has been inspected by a wetland consultant 
for the presence of wetlands. Wetlands mapping is included on the DBIP plans. 
However, this area has not been assessed for wetland buffers. 
 

89. Question:  The site demolition and improvements include work within previously 
disturbed areas within the 240-foot wetland buffer limits. Has this proposed work 
within the buffer limits been coordinated and approved by the Pine lands and NJDEP? 
If not, what is the design build team's responsibility in terms of permitting? 
 
Answer:  See response to Bidder’s Question #82 listed above. 
 

90. Question:   Have any cultural resource surveys been completed for the project site? 
 
Answer:  A cultural resource screening is documented in the EO-215 which was 
approved by the NJDEP in a letter dated June 21, 2017 and can be provided to the 
successful bidder for this project. 
 

91. Question:  Based on our review it appears that a Flood Hazard Area Applicability 
Determination was requested from the NJDEP DLUR in 2017 for this project but the 
application was withdrawn. What was the reason for the withdrawal? 
 
Answer:  It was requested in error. It was determined based on Fema Flood Map 
Number 340112, Panel 0020A, Panel Number 20 of 35 with an effective date of March 
4, 1980 that the project area is not within a flood plain. It was also confirmed in the 
EO-215 comment letter from the NJDEP dated June 21, 2017 that the project did not 
contain any regulated waterways with associated flood areas and riparian buffers that 
would trigger compliance with the Flood Hazard Area Control Act Rules. 
 

92. Question:  Reference Price Proposal form DBPP page 4, information to be listed in the 
column titled “FIRM”, please confirm only the name of the firm is required. 
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Answer:   Confirmed. 
 

93. Question:  Reference pages 29 and 30 of the Request for Proposal documents. Please 
confirm SBE forms “B” and “C” are required to be submitted in the Technical Proposal 
and not SBE Form “A”. 
 
Answer:  Not confirmed.  The RFP calls for the submission of SBE forms “A” and 
“C” with the Technical Proposal, which forms shall be filled out to demonstrate the 
SBE compliance of the Design-Builder’s Design Consultant for the initial design phase 
of the project.    
 

94. Question:  Louis Berger Preliminary Geotechnical Report notes seismic soil 
classification is class “D”, however, Section PS1030.00 – Project Criteria notes to use 
class “E” for the basis of bid. Please advise which classification is correct. 
 
Answer:  See Addendum #3 dated November 14, 2017, response to Bidder’s Question 
#2. 
 

95. Question:  Drawing A-101 1st Floor Plan shows Storage Room C-129 to receive Door 
Type F-6. This door type is not shown on the A-601 Door Schedule. Please clarify the 
correct door type for this room. 
 
Answer:  See revised Sheet A-101 First Floor Plan, attached to this Addendum as 
Attachment 4.16. 
 

96. Question:  Drawing A-101 1st Floor Plan shows Locker Room C-131 and Staff Toilet 
C-131A to both receive Door Type F-3. Per the A-601 Door Schedule, Door Type F-3 
is a 6’ wide double door, but the floor plan depicts a 3’ wide single door. Please clarify 
the correct door type for these rooms. 
 
Answer:  See revised Sheet A-101 First Floor Plan, attached to this Addendum as 
Attachment 4.16. 
 

97. Question:  Drawing A-101 1st Floor Plan shows Nurse’s Exam Room A-111a to 
receive Door Type F-3. Per the A-601 Door Schedule, Door Type F-3 is a 6’ wide 
double door, but the floor plan depicts a 3’ wide single door. Please clarify the correct 
door type for this room. 
 
Answer:  See revised Sheet A-101 First Floor Plan, attached to this Addendum as 
Attachment 4.16. 
 

98. Question:  Drawing A-102 2nd Floor Plan shows Storage Room C-210 to receive 
Door Type F-1, which is a 3’ wide door. The opening scales to 4’ wide, which would 
indicate Door Type F-2. Please clarify the correct door type for this room.  
 
Answer:  See revised Sheet A-102 Second Floor Plan, attached to this Addendum as 
Attachment 4.17. 
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99. Question:  Drawing A-103 Roof Plan shows the Stair 01 Elevator Vestibule to receive 
Door Type FRP3 leading out to the roof. Per the A-601 Door Schedule, Door Type 
FRP3 is a 3’ wide single door, but the roof plan depicts a 6’ wide double door. Please 
clarify the correct door type for this area. 
 
Answer:  See response to Bidder's Question #50 listed above. 
 

100. Question:  Drawing A-101 1st Floor Plan shows the Pre-K Wing to receive a Type SF-
5 storefront entrance at each Pre-K Classroom. The SF-5 storefront systems are shown 
with the doors on alternating sides of the assembly, indicating that some of these 
entrances should be Type SF-5A storefronts. Please confirm. 
 
Answer:  See revised Sheet A-101 First Floor Plan, attached to this Addendum as 
Attachment 4.16. 
 

101. Question:  Paragraph I.A.2.d.(7) notes Educational Rain Barrels but no manufacturer 
or model number is listed; please provide. 
 
Answer:  See response to Bidder's Question #2 listed above. 
 

102. Question:  Fit-Out List E10 – Art Room lists Pottery Wheel is to be provided by 
DB/GC; please provide manufacturer and model number for this item. 
 
Answer:  See Addendum #3 dated November 14, 2017, Bidder’s Question #1. 
 

103. Question:  Fit-Out List E15 – Sensory Room lists Modular Seating L-Shaped but does 
not identify who is to provide; please advise. 
 
Answer:  See revised E-15 Occupational Therapy / Physical Therapy Room / Sensory 
Room Furniture Layout and Fit-out List, attached to this Addendum as Attachment 4.8. 
 

104. Question:  Fit-Out List E21 – Stage/Instrumental Music Room lists Student Music 
Chairs and Music Stand but does not identify who is to provide; please advise. 
 
Answer:  See revised E-21 Stage / Instrumental Music Room Furniture Layout and Fit-
out List, attached to this Addendum as Attachment 4.21. 
 

105. Question:  Section B2080.00 – Exterior Wall Appurtenances paragraph I.A.1.d lists 
Window Guards; please confirm no Window Guards are to be provided. 
 
Answer:  No window guards are to be provided.   
 

106. Question:  Please confirm site soils are to be considered clean – no historic fill or 
contaminated soil exists.  
 
Answer:  The NJSDA cannot confirm that all on-site soil and fill is considered 
“clean”, meaning “not found to contain contaminants in excess of NJDEP’s 
Unrestricted Use Standards”. It is not expected that soil meeting the hazardous soil 
classification will be encountered by the Design-Builder. Please refer to Section 01010 
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the Summary of Work, Subsection 1.4 Allowances, for a description of how hazardous 
soils are to be handled, if encountered by the Design-Builder.  
 

107. Question:  Please confirm the early site package contractor will be removing all 
existing foundations associated with the building demolition. 
 
Answer:  Confirmed. 
 

108. Question:  Since site is being demolished and cleared as part of the early site package, 
is a topo check of the site required? 
 
Answer:  The Design-Builder is required to confirm existing conditions per Section 
3.11, Assumption of Responsibility for Verification of Existing Conditions of the 
Agreement.  
 

109. Question:  Is an as-built topographic and existing conditions survey after building 
demolition required? 
 
Answer:  The Design-Builder is required to confirm existing conditions per Section 
3.11, Assumption of Responsibility for Verification of Existing Conditions of the 
Agreement.  
 

110. Question:  A valve has not been shown upstream of the Cap for Future Connection; 
please confirm if required. 
 
Answer:  The DB is will not be installing this valve. The valve upstream of the 
connection is installed as part of the Early Site Package, Crichton School Abatement & 
Demolition contract. 
 

111. Question:  What is the current student/staff population of the two existing schools?  
Please confirm that the student/staff population in the future school will remain 1,040 
and that there are no showers. 
 
Answer:  Regarding the population of the existing schools:  During the 2015-16 school 
year the enrollment at the Aletta Crichton school was approximately 356 students.  At 
the Alexander Denbo school, approximately 361 students.  Approximately 75 staff 
were shared by both facilities. 
 
The maximum capacity of the proposed school is 930 students.  See the Educational 
Specification, section D Programmatic Model.  Pemberton Township Schools 
anticipates approximately 110 staff. 
  
Showers intended for staff use are required in rooms C-123a and C-124a (Physical 
Education Office) Toilet / Shower.  See drawing A-101 1st Floor Plan.  No showers are 
required for student use. 
 

112. Question:  Will the Soil Erosion & Sediment Control application be 
submitted/prepared for the overall project phases or a separate application for each 
phase? 
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Answer:  It is incumbent on the Design-Builder to determine the  approach for 
submission of the Soil Erosion & Sediment Control application. 
 

113. Question:   Have any meetings been held with NJDEP or the Pineland commission? If 
so, please provide meeting minutes or correspondence associated with those meetings. 
 
Answer:  See response to Bidder's Question #82 listed above. 
 

114. Question:    Has the roof drainage system been reviewed to confirm that it is feasible 
for all of the building runoff to be conveyed to the above ground surface basin? 
 
Answer:   Yes. 
 

115. Question:   The Engineering Report indicates that permeability testing was done in the 
area of the surface basin and included in Appendix B, however, this information was 
not included in that Appendix; please provide. 
 
Answer:  This information is provided in the Geotechnical Data Report, see the 
Performance Specifications, Volume 3, Section 3.1.3 in said report for depth to 
groundwater and permeability rates throughout the site. 
 

116. Question:   The Engineering Report indicates a Seasonal High Water Level (SHWL) 
of 73.00’. The basin is identified as a “detention-infiltration” basin which we assume is 
an infiltration basin per the NJBMP Manual (please confirm this is not intended to be a 
bioretention basin). A 2’ separation from the SHWL and the bottom of the basin is 
required.  If the basis is an infiltration basin, a 6” layer of sand is required below the 
basin bottom, which would result in a basin bottom of 75.5’ instead of 75’. This could 
impact the feasibility of the upstream piping to reach the basin and the footprint of the 
basin. If the basin is intended to be a bioretention basin, this would raise the bottom of 
the basin further. Please confirm the intent of the design. 
 
Answer:  It is confirmed that the basin is not a bioretention basin. Conservatively, the 
report notes the highest seasonal water in the vicinity of the basin of 73.0. It is the 
responsibility of the Design-Builder to perform necessary borings and investigation to 
confirm Seasonal High Water Table at the basin. 
 

117. Question:   The Engineering Report indicates Type II distribution for storms on Page 
5. Please confirm that analyses were based on Type III distribution. 
 
Answer:  Confirmed. Analyses were based on Type III Distribution. 
 

118. Question:   Has an emergency spillway for the basin been analyzed? 
 
Answer:  No, based on the final design of the Storm Water Management System it is 
incumbent upon the Design-Build Team to determine if such analysis is necessary. 
 

119. Question:   Please confirm the material to be used for the “U-10 Playing Field” is soil 
and not a synthetic turf field. 
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Answer:  See response to Bidder's Question #4 listed above. 
 

120. Question:   Does the site have a valid Pinelands Commission Letter of Interpretation 
verifying the location of the wetlands and wetland buffers? 
 
Answer:  See response to Bidder’s Question #83and #86 listed above. 
 

121. Question:   Was a Buffer Delineation Model submitted to the Pinelands Commission 
confirming the 240’ wetland buffer shown on the Existing Conditions plans? 
 
Answer:  See response to Bidder’s Question #83 and #86 listed above. 
 

122. Question:   Were any NJDEP or Pinelands Commission approvals acquired for the 
project for impacts to freshwater wetland buffers? 
 
Answer:  See response to Bidder’s Question #83 and #86 listed above. 
 

123. Question:   Does the site have a valid NJDEP approved Flood hazard Area 
Verification? 
 
Answer:  No. See response to Bidder’s Question #61 listed above.  
 

124. Question:   Were any NJDEP FHA permits obtained or are under review for the 
project? 
 
Answer:  No. See response to Bidder’s Question #61 listed above.  
 

125. Question:   Please confirm there are no environmental conditions that would require 
Site Remediation under Site Remediation Reform Act, other than what is outlined in 
the Site Investigation Report. 
 
Answer:  The NJSDA has retained an LSRP for issuance of the RAO. See response to 
Bidder’s Question #57 listed above.   
 

126. Question:   Backflow prevention before and after the water meter is shown; please 
confirm this is required. 
 
Answer:  Backflow prevention before and after the water meter and the pit are being 
installed during the Early Site Package, Crichton School Abatement & Demolition 
project. 
 

127. Question:   Shut off valves are shown to be connected as three way valves; please 
provide type and model number of valves. 
 
Answer:   The shut off valves adjacent to the water meter are not required by the 
Design-Builder. These items are being constructed and installed under the Early Site 
Package, Crichton School Abatement & Demolition contract. 
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128. Question:   Please advise type and model number of backflow preventer to be 
provided. 
 
Answer:  See response to Bidder's Question #126 listed above. 
 

129. Question:   Please provide the anticipated award date and anticipated notice to proceed 
date. 
 
Answer:  See Addendum #2 dated November 1, 2017, Bidder's Question #2. The 
anticipated Notice to Proceed date is February 14, 2018. 
 

130. Question:   Please confirm that the contractor is not responsible for any permits fees 
including the building permits’ fees. 
 
Answer:  Incorrect. The Design-Builder is responsible for all permit fees, government 
charges and inspection fees, with the exception of fees payable to DCA relating to the 
DCA Building Permit issued pursuant to the New Jersey Uniform Construction Code, 
which will be paid directly to DCA by SDA. Refer to Section 3.6.1 of the Design-Build 
Agreement, which specifies that SDA will pay for all fees payable to DCA for plan 
review, permits and inspections, but that “[t]he Design-Builder shall obtain and pay for 
all other necessary permits, approvals, licenses, government charges and inspection 
fees required for the Project by any Authority having Jurisdiction over the Project, 
including but not limited to soils erosion permits, construction trailer permits, water 
permits, utility permits and street opening permits.” 
 

131. Question:   Please confirm that all independent field testing and inspections with be 
performed and by paid by the Owner. 
 
Answer:  Testing in support of Special Inspections will be performed by a firm 
engaged by the CM for this Project; all other field testing is the responsibility of the 
Design-Builder.  
 

132. Question:   Please confirm that DCA is the authority having jurisdiction who will 
perform code compliance review and inspections. 
 
Answer:  Confirmed. 
 

133. Question:   Please clarify if the FED # is a TID #. 
 
Answer:  Absent a citation to a document or page in the DBIP where the “FED #” 
reference appears, the SDA lacks context to respond to the Bidder’s Question.  
 

134. Question:   There are two (2) Ownership Disclosure Forms provided; one provided in 
the Bid Document and the second following a link in the Bid Document, DPP Rev. 
6.19.17. Please confirm that we are to use the more current DPP Rev.6.19.17. 
 
Answer:  Confirmed. 
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135. Question:   Please confirm that the owner is tax exempt and a tax exempt certificate 
would be provided to the contractor upon award so no sales taxes should be counted 
during the bid. 
 
Answer:    As noted in Section 25.6 of the Design-Build Agreement, NJSDA is exempt 
from New Jersey State sales tax.  This is by virtue of a statutory exemption from New 
Jersey State sales tax for state instrumentalities and authorities, under N.J.S.A. 54:32B-
9(a)(1).  Upon request, a certificate to that effect will be supplied to the winning bidder.  
Bidders should calculate their bids accordingly.    
 

136. Question:   Please confirm that the documentation required to be submitted with the 
bid proposal is only what listed on the form “Price Proposal Checklist”. 
 
Answer:  See response to Bidder’s Question #3, Addendum #3, dated November 14, 
2017.  
 

137. Question:   Specification section 015000 – “Temporary Facilities and Controls” 
indicates that the sewer, water and electrical power usage will be paid by the 
Contractor as a part of the base bid price. Please consider waiving this requirement 
and/or establish an allowance for it as it is difficult to determine an estimate for these 
costs and they could get to be substantial values. 
 
Answer:  No. 
 

138. Question:   Schedule of Unit Prices Bid form are not listed on the Bid Checklist. 
Please advise. 
 
Answer:   Schedule of Unit price Bid form is not required to be submitted with the bid. 
 

139. Question:   On Page 542/691 of Volume 1 of the Design-Build Project Manual, it 
states under Paragraph A.6a that Mr. Christopher Watt of The Louis Berger Group is 
the Licensed Site Remediation Professional (LSRP) for the site. In reviewing the 
September 13, 2017 Site Investigation Report prepared by Louis Berger Group, no 
further investigation is required at the site. No remedial investigation (RI) or remedial 
action (RA) is required and there is no need for an LSRP to be retained at the site. The 
NJDEP Data Miner web application was searched and it was confirmed that no LSRP 
has been retained for the site. Please confirm if/when the NJSDA plans on retaining an 
LSRP for the site. 
 
Answer:  The Authority has retained Louis Berger Group who is providing LSRP 
services and issuance of the Response Action Outcome (RAO). 
 

140. Question:   Site Earthwork Specification G1070.00 – Site Earthwork references site 
environmental constraints and a Remediation Responsibilities Plan. Please confirm 
that, neither site environmental constraints or a Remediation Responsibilities Plan is 
currently required. 
 
Answer:  See response to Bidder’s Question #57 listed above.  
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141. Question:   Site Earthwork Specification G1070.00 – Site Earthwork also states that all 
earth work shall be performed in conformance with sitework plans and specifications 
approved by the Authority and the LSRP. Please confirm that no LSRP is currently 
assigned to the site. 
 
Answer:  The NJSDA has retained an LSRP for the site. All site work plans, with 
respect to any environmental conditions, shall be approved by the LSRP. 
 

142. Question:   Excavation and Fill Specification G1070.20 states that all regulated 
material shall be excavated, handled, and disposed of in accordance with the provisions 
of the Design-Builders Materials Management Plan. Please confirm that as no site 
impacts have been reported and no regulated material is anticipated to be excavated 
that a Materials Management Plan is currently not required. 
 
Answer:  Although no contamination has been identified, the Design-Builder still 
maintains the responsibility for a Materials/Soil Management Plan, which shall be 
reviewed and approved by the LSRP. 
 

143. Question:   On Design Sheet G-002, Noted 14.0 – Environmental Restrictions states 
under 14.1 that the NJSDA has engaged the Louis Berger Group as a LSRP for the site. 
Also 14.2 states that a Remedial Investigation Report was prepared for the site by the 
Louis Berger Group. Please advise if this is correct. 
 
Answer:   No, a Remedial Investigation Report has not been prepared. A site 
Investigation Report has been prepared for the project by Louis Berger Group. Note 14 
on Sheet G-002 has been corrected; see Attachment 4.23 revised drawing General 
Notes G-002. 
 

144. Question:    Elevation 5, D-2-Rear/A-201 appears to be in conflict with Elevation 2, B-
Side/A-201, wherein the Rear Elevation depicts the corridor abutting the stair tower 
fully extending to the plane of the exterior wall below, while the Side Elevation depicts 
the 2nd floor corridor terminating short of the perimeter wall below – stopping in line 
with the inner face of the stair tower. Floor plans indicate that the corridor extends fully 
to the outermost face of the building below (Please see attached for reference) 
 
Answer:  See revised Sheet A-201 Exterior Elevations, included with this Addendum 
as Attachment 4.5. 
 

145. Question:   The masonry type identification is also in conflict between the two 
elevations. Please advise as to correct configuration and materials. Also, the intended 
material selection for the rear of the adjacent stair tower, is not indicated. Please 
advise. 
 
Answer:  See revised Sheet A-201 Exterior Elevations, included with this Addendum 
as Attachment 4.5. 
 

146. Question:   Roof Plan A-203 does not reflect the stair tower gable roof forms, nor does 
it reflect the second floor walk-out roof adjacent to Stair 03 and Corridor C-201. Please 
advise. 
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Answer:  See response to Bidder’s Question #51 listed above. 
 

147. Question:   Is the walk-out roof area at the southern corner of the building (accessed 
from Corridor C-201 scheduled to receive any type of surface material, such as surface 
or pedestal-mounted pavers? Please advise. 
 
Answer:  See the revised Sheet A-201 Second Floor Plan, included in the Addendum 
as Attachment 4.5.  Access to this roof from C-201 Corridor has been deleted.  A wear 
surface is not required. 
 

148. Question:   Please confirm that the listed Structural Steel Fabricator and Structural 
Steel Erector Subcontractors must be AISC certified. 
 
Answer:  The NJSDA does not require this certification, however, the Design-Builder 
must follow all presiding code requirements.  
 

149. Question:   Please confirm that relocation of furnishings from the existing school to 
the new location will be performed by the owner. 
 
Answer:   Confirmed. 
 

150. Question:   Please advise in regards to Gym flooring finish desired. Interior finish 
drawing AF-101 indicates this floor will be VCT tile, which is atypical for a gym floor. 
 
Answer:  See Addendum #2 dated November 1, 2017, response to Bidder’s Question 
#18. 
 

151. Question:   Please confirm that any costs associated with dealing with either Historic, 
impacted, contaminated, hazardous soils and/or ground water and/or solid waste will be 
paid for as additional costs to the contract through the Allowances or other means. 
 
Answer:  Confirmed. 
 

152. Question:   Is there a grading plan for post-site restoration related to the demolition of 
the Dembo School? 
 
Answer:  Yes, see Grading Plan (1 of 2) Sheet C-203 of the Denbo Demolition Plan 
Set. 
 

153. Question:   There does not appear to be a specifically-stated basis-of-design related to 
the proposed foundation system. Please advise. 
 
Answer:  See Addendum #3 dated November 14, 2017, response to Bidder’s Question 
#15. 
 

154. Question:   Please advise if there are specific foundation designs (e.g. – CMCs, stone 
columns) that SDA will not allow. 
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Answer:  Acceptable foundation systems are limited to those listed in the NJSDA 
Materials and Systems Standards Section A1010 Standard Foundations, and Section 
A1020 Special Foundations, Subsection A.2.  Systems not included in A1020, 
Subsection A.1 will not be permitted. 
 
 

155. Question:   Is information available for the Dembo School existing foundations to be 
removed? If piles, please confirm the extent of removal required. 
 
Answer:  No information is available for the Denbo School existing foundation. Piles 
are not to be assumed for removal. 
 

156. Question:   The roofing spec lists both EPDM and modified bitumen as the intended 
roofing material. Please clarify. 
 
Answer:  Low slope roof covering consisting entirely of either system is acceptable. 
 

157. Question:   Please confirm that the Dembo School demolition is required to be 
completed within 240 days of commencement of demolition activity. 
 
Answer:  See Addendum #2dated November 1, 2017, response to Bidder’s Question 
#1. 
 

158. Question:   Food Service Item No. 41- Blodgett model No. BR-6-36C is no longer 
available and factory does not offer a replacement. Please provide new model number. 
 
Answer:  Sheet AK-101 Food Service Item No. 41 – Blodgett model No. BR-6-36C 
shall be replaced with Southbend Model No. P36A BBB (6 burner range) and P36-
NFR (Salamander) above, included with this Addendum as Attachment 4.22.  
 

159. Question:   Food Service Item No. 44A- Vulcan Salamander- No bid per factory. 
Please provide a new model number. 
 
Answer: Sheet AK-101 Food Service Item No. 44A – Vulcan Salamander shall be 
replaced with Southbend Model No. P36-NFR (Salamander), included with this 
Addendum as Attachment 4.22.    
  

160. Question:   Provide information regarding manner in which the existing foundation 
will be removed and compacted for the demolition of the existing Crichton School. 
Will all foundations be removed and compacted with suitable material? Will 
certification reports be provided identifying verification of foundation removal and 
proper compaction? 
 
Answer:  The existing Crichton School foundations are being removed and compacted 
with suitable material. The NJSDA has retained a Site Consultant to provide post 
demolition report of verification including foundation removal and  compaction which 
will be provided to the successful bidder, however the Design-Builder is responsible to 
verify the existing site conditions. 
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161. Question: The specifications indicate that a fire water loop is required with dual 
connections, but the bridging documents only show a single connection. Please clarify.  
 
Answer:  A single connection is required.   
 

162. Question: Is am exhaust hood required in the kitchen area?  None shown.  If so, please 
advise on size, etc.   
 
Answer:  See revised Sheet AK-101, included with this Addendum as Attachment 
4.22.  
 

H.  CHANGES TO PREVIOUS ADDENDA: 
1. Not applicable. 

    
 
I. ATTACHMENTS:  

 
1. Attachment 4.1 Revised Price Proposal Form dated 11/17/17.     

 
2. Attachment 4.2 Sheet C-104 Removal Plan (2 of 2), dated 9/13/17, revised 11/17/17.      
 
3. Attachment 4.3 Sheet C-202 Proposed Utility Plan dated 9/13/17, revised 11/17/17.     
 
4. Attachment 4.4  Sheet AS-100 Site Plan dated 9/13/17, revised 11/17/17.     
 
5. Attachment 4.5 Sheet A-201 Elevations dated 9/13/17, revised 11/17/17.     
 
6. Attachment 4.6 Sheet A-103 Roof Plan dated 9/13/17, revised 11/17/17. (PDF version).      
 
7. Attachment 4.7 Sheet E5 Kindergarten Classroom Furniture Layout and Fit-Out List 

dated 6/5/17, revised 11/17/17.    
 
8. Attachment 4.8 Sheet E15 Occupational Therapy/Physical Therapy Room dated 6/5/17, 

revised 11/17/17.    
 
9. Attachment 4.9 Sheet E-22-1 Cafeteria Food Service Furniture Layout and Fit-Out List 

dated 6/5/17, revised 11/17/17.       
 
10. Attachment 4.10  Sheet E-28 Custodial workroom/Lockers/Toilet Furniture layout and Fit 

Out List dated 6/5/17, revised 11/17/17.    
 
11. Attachment 4.11 Sheet E24 Gymnasium and PE Office Furniture Layout and Fit Out List 

dated 6/5/17, revised 11/17/17.    
 
12. Attachment 4.12 Sheet E25 Project Lab Furniture Layout and Fit Out List dated 6/5/17, 

revised 11/17/17.   
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13. Attachment 4.13  Sheet E26 Vocal Music Room Furniture Layout and Fit Out List dated 
6/5/17, revised 11/17/17.  

 
14. Attachment 4.14 Sheet E37 Main Entrance/Security Desk and ECC Furniture Layout and 

Fit Out List dated 6/5/17, revised 11/17/17.      
 

15. Attachment 4.15 (Not Used)        
 
16. Attachment 4.16 Sheet A-101 1st Floor Plan dated 9/13/17, revised 11/17/17.      
 
17. Attachment 4.17  Sheet A-102 2nd Floor Plan dated 9/13/17, revised 11/17/17.    
 
18. Attachment 4.18  Office Trailer Location   

 
19. Attachment 4.19  Sheet A-601 Door and Window Elevation dated 9/13/17, revised 

11/17/17.    
 

20. Attachment 4.20  Sheet A-601a Door and Window Elevation (Alternate) dated 9/13/17, 
revised 11/17/17.  

 
21. Attachment 4.21  Sheet E21 Stage/Instrumental Music Room Furniture Layout and Fit 

Out List dated 6/5/17, revised 11/17/17.    
 

22. Attachment 4.22  Sheet AK-101 Partial 1st Floor Plan – Food Service Layout, dated 
9/13/17, revised 11/17/17.  

 
23. Attachment 4.23  Sheet G-002 General Notes dated 9/13/17, revised 11/17/17.    

 
24. Attachment 4.24  Sheet AS-100 Site Plan dated 9/13/17, revised 11/17/17 (DWXF 

version).   
 

25. Attachment 4.25  Sheet A-201 Elevations dated 9/13/17, revised 11/17/17 (DWXF 
version).   

 
26. Attachment 4.26  Sheet A-103 Roof Plan dated 9/13/17, revised 11/17/17 (DWXF 

version).   
 

27. Attachment 4.27  Sheet A-101 Exterior Elevations dated 9/13/17, revised 11/17/17 
(DWXF version).  

  
28. Attachment 4.28  Sheet A-102 2nd Floor Plan dated 9/13/17, revised 11/17/17 (DWXF 

version). 
   

29. Attachment 4.29  Sheet A-601 Doors and Windows Elevations Plan dated 9/13/17, 
revised 11/17/17 (DWXF version).   

 
30. Attachment 4.30  Sheet A-601a Door and Windows Elevations (Alternate) dated 9/13/17, 

revised 11/17/17 (DWXF version).   
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                                                          Addendum # 4 
NJSDA 
32 East Front Street 
Trenton, NJ 08625 
Phone: 609-858-2981 
 
DATE:      November 17, 2017 
 
PROJECT #:  WT-0023-B01   
 
DESCRIPTION: New Denbo-Crichton Elementary School  
 
 
Acknowledgement of Receipt of Addendum 
 
Contractor must acknowledge the receipt of the Addendum by signing in the space provided below 
and returning via email to (aperry@njsda.gov). Signed acknowledgement must be received prior to the 
Bid Due Date. Acknowledgement of the Addendum must be made in Section E.6 of the Price 
Proposal Submission. 
 
 
 
_____________________     ________________________ 
Signature          Print Name 
 
 
 
_____________________     ________________________ 
Company Name        Date 
 
 

  

32 E FRONT STREET 
P.O. BOX 991 

TRENTON, NJ  08625-0991 
609-943-5955 

 

mailto:aperry@njsda.gov

	Acknowledgement of Receipt of Addendum
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PRICE PROPOSAL 


DESIGN-BUILD 
PRICE PROPOSAL SUBMISSION 


to 
NEW JERSEY SCHOOLS DEVELOPMENT AUTHORITY 


 
 For the following Package: 


 
Contract Number:     WT-0023-B01 
Contract Name/Description:  NEW DENBO-CRICHTON E.S. DESIGN-BUILD 
District:   PEMBERTON  
County:   BURLINGTON  


 
THIS PACKAGE IS COMPRISED OF THE FOLLOWING SCHOOL PROJECT: 


 
       


SCHOOL NAME 
 


NEW DENBO-CRICHTON ELEMENTARY SCHOOL 
 
 
Bid of               
  (Design-Builder’s Name)   (Design-Builder’s Federal I.D. #)  
 
a Corporation organized and existing under the laws of the State of       
 
or a partnership or joint venture consisting of          
 
              
 
or an individual, trading as            
 
There is a two-step bidding process for participation in this procurement: 
 
First Step: A Design-Builder must first submit the “Project Rating Proposal.” The NJSDA will 
determine a Design-Builder’s Project Rating Limit based on this proposal. 
 
Second Step:  Along with a Technical Proposal prepared in accordance with the Request for Proposals, a 
Design-Builder must submit the “Price Proposal” which contains the price the Design-Builder intends to 
bid for the work as well as other required information.   
 
Important Notes: 
 
1) A Design-Builder may not submit a Price Proposal that, excluding amounts for design services and 
excluding the GMP Reserve, exceeds its Project Rating Limit for a project. 
  


2) A Design-Builder’s Project Rating Limit cannot exceed the firm’s Aggregate Limit. 
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A.  Price Proposal Submission: 
 
1. The Design-Builder shall complete and execute this Price Proposal and enclose it in an envelope 


that is sealed and clearly marked with the Design-Builder’s Name, Contract Number, Contract 
Name, School District, County and the date of Price Proposal submission. The Design-Builder 
must submit its sealed Price Proposal to the NJSDA in accordance with Section 7 of the Request 
for Proposal (RFP). 
 


2. The Price Proposals shall be subject to a public bid opening by the NJSDA on the date and time 
provided in the RFP.   


 
B. Design-Builder: 
 


1. All Design-Builders must be classified by the Department of the Treasury, Division of Property 
Management and Construction in all applicable trades; pre-qualified by the NJSDA in all 
applicable trades; registered with the Department of Labor; and registered with the Department 
of the Treasury, Division of Revenue; and must provide valid contractor or trade licenses where 
applicable at the time of submission of this bid. Time is of the essence for completion of the 
Project in this package. 


 
2. The Design-Builder MUST submit a copy of its Uncompleted Contracts Form. Uncompleted 


Contracts forms submitted by the Design-Builder and any named Subcontractors must reflect 
accurate and timely information.   The amount set forth in the Uncompleted Contracts Form must 
reflect the amount of uncompleted work as of the date of the bid submission, or the date of the 
response to the RFP.  In no instances will Uncompleted Contracts forms be acceptable where the 
date of the Form is greater than 120 days prior to the due date for bid or proposal submissions. 
 


3. If the Design-Builder will be performing work with its “own forces” in any of the trades listed in 
the Bid Advertisement, the Design-Builder must be properly classified and pre-qualified to 
perform such work in the named trades, and must state its intention to perform such work with its 
“own forces.”  Failure to so state, and/or failure to indicate what firms will be performing the 
work in the trades identified in the Bid Advertisement, may cause the bid to be rejected.   


 
C.  Subcontractors: 
 


1. The Design-Builder MUST name the Design Consultant to be engaged as the Design-Builder’s 
Design Consultant, and all subcontractors that will be performing work in any of the trades listed 
in the Bid Advertisement or required by statute.  If the Design-Builder intends to self-perform 
any of the trades required by the Bid Advertisement and/or the Contract Documents, the Design-
Builder must identify itself as self-performing in such required trades(s). 
 


2. In accordance with the requirements of N.J.S.A. 52:18A-243, each Design-Builder  is required to 
set forth in its bid the name or names of all subcontractors to whom the Design-Builder will 
directly subcontract for the furnishing of any of the work and materials specified in the plans and 
specifications for the following branches: (1) the plumbing and gas fitting and all work and 
materials kindred thereto (“Plumbing Branch”); (2) the steam and hot water heating and 
ventilating apparatus, steam power plants and all work and materials kindred thereto (“HVACR 
Branch”); (3)  the electrical work (“Electrical Branch”); and (4) structural steel and 
miscellaneous iron work and materials (“Structural Steel Branch”).  


3. When naming subcontractors in accordance with Section C.2 above, a Design-Builder is required 
to name only those subcontractors that are engaged directly by the Design-Builder (“first-tier 
subcontractors”).  Design-Builders are NOT REQUIRED to name any subcontractors engaged by 
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the first-tier subcontractors or by others (e.g., “second-tier subcontractors” or “third-tier 
subcontractors.”)  


4. The Design Consultant to be engaged as the Design-Builder’s Design Consultant must be pre-
qualified by the Department of the Treasury, Division of Property Management and Construction 
in the discipline of Architecture (P001); pre-qualified by the NJSDA in the discipline of 
Architecture (P001) and registered with the Department of Treasury, Division of Revenue. 
 


5. All listed subcontractors identified in accordance with Sections C.1. and C.2. above must be 
classified by the Department of the Treasury, Division of Property Management and 
Construction in all applicable trades; pre-qualified by the NJSDA in all applicable trades; 
registered with the Department of Labor; and registered with the Department of the Treasury, 
Division of Revenue; and must provide valid contractor or trade licenses where applicable at the 
time of submission of this bid. 


 
6. All Design-Builders MUST submit a copy of the Uncompleted Contracts Form for any 


subcontractor identified in the bid advertisement.  Uncompleted Contracts forms submitted by 
the Design-Builder and any named Subcontractors must reflect accurate and timely information.   
The amount set forth in the Uncompleted Contracts Form must reflect the amount of 
uncompleted work as of the date of the bid submission, or the date of the response to the RFP.  In 
no instances will Uncompleted Contracts forms be acceptable where the date of the Form is 
greater than 120 days prior to the due date for bid or proposal submissions. 


 
D.  Small Business Enterprise Opportunities: 
 


1. The Design-Builder agrees it shall make a good faith effort to meet the requirements of the Small 
Business Enterprise (SBE) Utilization Attachment contained in the Contract Documents in order 
to ensure that small business enterprises, as defined in that attachment and in applicable 
regulation, have the maximum opportunity to compete for and perform subcontracts.  


 
2. The NJSDA requires the Design-Builder to provide opportunities to SBE firms to participate in 


the performance of this engagement, consistent with NJSDA SBE set aside goals of awarding 
25% of the total design and construction contract value to registered SBE firms with revenues 
that do not exceed the annual revenue standards established by the Federal standard at 13 CFR 
121.201.   


 
 
E. Identification of Bidder and Subcontractors: 


 
1. In the table below, identify all firms that will be performing work in any of the trades listed in the 


Advertisement and/or RFP or required by statute.  If the Design-Builder intends to self-perform 
any of the trades required by the Bid Advertisement and/or the Contract Documents, the Design-
Builder must identify itself as self-performing in such required trade(s). 
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REQUIRED PER ADVERTISEMENT 


TRADE TRADE 
CODE FIRM FED # 


CONSTRUCTION 
MANAGER AS 


CONSTRUCTOR 
COO6   


DESIGN-BUILD C007   


GENERAL 
CONSTRUCTION C008   


ARCHITECTURE P001   


ASBESTOS 
REMOVAL/TREATMENT C092   


 


STATUTORILY REQUIRED (AS NECESSARY) 


TRADE TRADE 
CODE FIRM FED # 


STRUCTURAL STEEL C029   


PLUMBING C030   


HVACR C032   


ELECTRICAL C047   


ADDITIONAL SUBCONTRACTORS (AS NECESSARY) 


TRADE TRADE 
CODE FIRM FED # 


 
 


  


    


    


    


 
F.  Price: 
  


1. The undersigned, as Design-Builder, declares: 
• That this Price Proposal is made, without collusion with any other person, firm or 


corporation;  
• That the Design-Builder has carefully examined the RFP and the forms of the Project 


Manual, Design-Build Agreement, Design-Build Information Package, Addenda, 
Specifications, Drawings and all other Contract Documents;  


• That the Design-Builder has carefully examined the locations, conditions and classes of 
material for the proposed work;  


• That the Design-Builder agrees that it will provide all necessary design services, machinery, 
tools, apparatus and other means of construction and will do all Services and Work and 
furnish all the materials called for in the Design-Build Contract Documents in the manner 
therein prescribed; and 
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• That this Price Proposal is submitted Net of Insurance, excluding all applicable insurance 
expenses and policy costs allocated to the on-site activities of the project with respect to 
Workers' Compensation and Employer's Liability, Commercial General Liability, 
Excess/Umbrella Liability and Builder's Risk insurance as provided by the NJSDA’s Owner 
Controlled Insurance Program outlined in the Agreement. 


 
       2.   In submitting this Price Proposal, the Design-Builder agrees: 
 


• That the NJSDA has the right to reject this Price Proposal in accordance with the terms of 
the RFP. 


• To hold this Price Proposal open for a period of one hundred twenty (120) calendar days 
from the date of the public opening and reading of the Price Proposals, unless this time 
period is extended by mutual agreement of the Design-Builder and the NJSDA. 


• To accomplish the work at the price bid, in accordance with the Contract Documents.  
 


3.  Base Bid Price: 
 


• Total amount for the furnishing of all design and construction administration services, labor, 
materials, services, equipment and appliances required in conjunction with and properly 
incidental to all Services and Work, in conformance with all Design Build Contract 
Documents. The price of allowances listed in the Specifications and/or by Addenda (um) 
must be included in the Base Bid Price. 


 
• In case of a discrepancy between the amount shown in words and the amount shown in 


figures, the amount shown in words shall govern. 
 
• The Public Opening and Reading of the Price is for informational purposes only and is 


not to be construed as an acceptance or rejection of any bid submitted.   
 
 


1. Design Services:    $    __________________________________  
 


2. Construction Services:   $    __________________________________  
 


3. GMP Reserve*    $    __________________________________ 
  


 * GMP Reserve Includes: $500,000 General Design and Construction Allowance; $150,000 Fire 
Pump Allowance; $150,000 Emergency Responder Radio System Allowance; $250,000 Building 
Envelope Acoustical Enhancement Allowance; $350,000 Unsuitable Materials Allowance; 
$400,000 Hazardous Materials Allowance; $100,000 Rancocas Lane Allowance; $50,000 Denbo 
School Demolition-Loose Furniture and Equipment Disposal Allowance; $100,000 LED Lighting 
Allowance; and $60,000 Storefront Security Glazing Allowance. 


 
 
TOTAL BID PRICE:                  
(Sum of all three items)                                       (In Words) 
     


                        $          
               (In Figures) 
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4.  Bid Bond: 
 


The Design-Builder shall attach to this Price Proposal a Bid Bond, having a value of ten percent 
(10%) of the total base bid amount.  Bid Bonds shall be returned to all unsuccessful Design-
Builders. 
 


5.  Addenda: 
 


The Design-Builder acknowledges receipt and incorporated into this bid of the following 
Addenda: 
 
Number: __________     __________     __________     __________     __________ 
 
Dated: __________     __________     __________     __________     __________ 
 


G.  CERTIFICATION 
 
The Design-Builder hereby certifies to the best of its knowledge and belief and under penalty of 
perjury under the laws of the United States and the State of New Jersey: 


 
1. That all information provided herein is accurate and truthful. 
 
2. That an affirmative action program of equal employment opportunity, pursuant to P.L. 1945, c. 


169, the “New Jersey Law Against Discrimination,” as supplemented and amended has been 
adopted by this organization to ensure that applicants are employed and employees are treated 
without regard to their age, race, creed, color, national origin, ancestry, marital status, affectional 
or sexual orientation gender identity or expression, disability, nationality or sex, and that the 
selection and utilization of contractors, subcontractors, consultants, materials suppliers and 
equipment lessors shall be done without regard to their age, race, creed, color, national origin, 
ancestry, marital status, affectional or sexual orientation, gender identity or expression, 
disability, nationality or sex.  Such action shall include but not be limited to the following:  
employment, upgrading, demotion or transfer, recruitment or recruitment advertising, layoff or 
termination, rates of pay or other forms of compensation, and selection for training, including 
apprenticeships.  The Design-Builder agrees to post in conspicuous places, available to 
employees and applicants for employment, Notices to be provided by the NJSDA’s Compliance 
Officer setting forth provisions of this nondiscrimination clause.  Said affirmative action program 
addresses both the internal recruitment, employment and utilization of minorities and the external 
recruitment policy regarding minority contractors, subcontractors, consultants, materials 
suppliers and equipment lessors. 


 
3. That the bid has been executed with full authority to do so; that the Design-Builder has not 


directly or indirectly entered into any agreement, participated in any collusion, or otherwise 
taken any action in restraint of free, competitive bidding in connection with these projects; and 
that all statements contained in this bid and in this certification are true and correct and made 
with full knowledge that the NJSDA relies upon the truth of the statements contained in this bid 
and in the statements contained in this certification in awarding the contract for the projects. 


 
4. That neither the Design-Builder nor its principals: 


 


A. are currently debarred, suspended, proposed for debarment, declared ineligible, or 
excluded from bidding or contracting by, any agency of government including but 
not limited to federal, state, regional, county or local government agency, in this or 
any other state including any department, division, commission, authority, office, 
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branch, section and political subdivision or other governmental or quasi-
governmental entity;   


B. are voluntarily excluded from bidding or contracting, or have agreed to voluntarily 
refrain from bidding or contracting, through an agreement with any agency of 
government including but not limited to federal, state, regional, county or local 
government agency, in this or any other state including any department, division, 
commission, authority, office, branch, section and political subdivision or other 
governmental or quasi-governmental entity; 


C. have, within a three-year period preceding this bid, been convicted or had a civil 
judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain or performing a public federal, state 
or local contract; violation of federal or state antitrust statutes or commission of 
embezzlement, theft, forgery, bribery, falsification or destruction of records, making 
false statements, or receiving stolen property; 


D. are currently indicted for or otherwise criminally or civilly charged by a 
governmental entity (federal, state or local) with commission of any of the offenses 
enumerated in paragraph (B) of this certification; and 


E. have, within a three-year period preceding this bid, had one or more public contracts 
(federal, state or local) terminated for cause or default. 


 
5. The Design-Builder has a current, valid registration issued pursuant to the “Public Works 


Contractor Registration Act, “P.L. 1999, c. 238 (c. 34:11-56.48 et. seq)”. 
 


6. The Design-Builder has a current, valid Business Registration Certificate for State Agency and 
Casino Service Contractors issued by the NJ Department of the Treasury to perform work in New 
Jersey. 


 
7. The Design-Builder has current, valid contractor or trade licenses and permits required under 


applicable New Jersey law for any trade or specialty area in which the firm seeks to perform 
work. 


 
8. That the Design-Builder will comply with Public Law 2005, Chapter 51 (N.J.S.A. 19:44A-20.13- 


through N.J.S.A. 19:44A- 20.25, superseding Executive Order 134 (2004)) and as amended by 
Executive Order 117 (2008), and submit a N.J. Division of Purchase and Property “Two-Year 
Chapter 51/Executive Order 117 Vendor Certification & Disclosure of Political Contributions” if 
awarded the bid. 


 
9. That the Design-Builder is aware of its continuing responsibility to file an annual disclosure 


statement on “contributions” as that term is defined in P.L. 2005, c. 51 (formerly Executive 
Order 134 (2004)) or any “Business Entity,” as that term is defined in P.L. 2005, c. 51, 
associated with the Design-Builder, on the “Disclosure of Political Contribution” form provided 
by the NJSDA, at the time such contribution is made.”  This applies to the contractor if the 
contractor receives contracts in excess of $50,000 from a public entity in a calendar year.  It is 
the contractor's responsibility to determine if filing is necessary.  Failure to so file can result in 
the imposition of financial penalties by ELEC. Additional information about this requirement is 
available from ELEC at 888-313-3532 or at www.elec.state.nj.us . 


 
10. During the term of construction of the project(s) that comprise this package, the Design-Builder 


will have in place a suitable quality control and quality assurance program and an appropriate 
safety and health plan. 


 
11. The amount of the Price Proposal and the value of the Design-Builder’s outstanding incomplete 


contracts does not exceed the Design-Builder’s Aggregate Rating.   



http://www.elec.state.nj.us/
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12. Where the Design-Builder is unable to certify to any of the statements in this certification, the 
Design-Builder shall explain below (Design-Builder may attach additional documentation, as 
necessary). 


 
 


              
 
              
 
IN WITNESS WHEREOF, the Design-Builder has caused this instrument to be signed, attested to 
and sealed. 
 
 
Design-Builder:          (Legal Firm Name) 
          
 
Signature:           
         
 
Print Name:           
 
 
Title:           
 
 
Address:           
  
        
             
 
 
Date:            
 
 
 
 
Witness Signature:          
 
 
Print Name:           
 
 
Title:           
 
 
Date:            
 
 


END OF PRICE PROPOSAL 


   Affix 
Corporate 
    Seal 





		PRICE PROPOSAL

		Contract Number:     WT-0023-B01
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TO JUNCTION ROADPROPOSED 2 STORY SCHOOLOUTDOORPLAY AREA(32,000 SF)SERVICEAREA6 FT. WELDED-WIRE FENCE (TYP.)50 FT. WIDE CANTELEVER SLIDING GATE(10 FT. WELDED-WIRE FENCE)6 FT. WIDE DOUBLE SWING PERSONNELGATE WITH EMERGENCY EGRESS HARDWARE (6 FT. WELDED-WIRE FENCE) (TYP. OF 3)14 FT. WIDE VEHICULAR SWING GATE (6 FT. WELDED-WIRE FENCE)6 FT. WIDE DOUBLE SWING PERSONNELGATE WITH EMERGENCY EGRESS HARDWARE (10 FT. ORNAMENTAL STEEL PICKET FENCE) (TYP. OF 5)14 FT. WIDE VEHICULAR SWING GATE(10 FT. ORNAMENTAL STEEL PICKET FENCE)10 FT. ORNAMENTAL STEEL PICKET FENCE (TYP.)6 FT. ORNAMENTAL STEEL PICKET FENCE (TYP.)WALL-MOUNTED DRINKING FOUNTAIN6 FT. WIDE DOUBLE SWING PERSONNELGATE WITH EMERGENCY EGRESS HARDWARE (6 FT. ORNAMENTAL STEEL PICKET FENCE) (TYP. OF 4)INTEGRALLY COLORED CONCRETE PAVEMENT6 FT. WIDE DOUBLE SWING PERSONNELGATE WITH EMERGENCY EGRESS HARDWARE(6 FT. ORNAMENTAL STEEL PICKET FENCE)4 FT. WIDE SINGLE SWING PERSONNELGATE WITH EMERGENCY EGRESS HARDWARE(6 FT. ORNAMENTAL STEEL PICKET FENCE)(TYP. OF 2)TTRRLOADING DOCK4 FT. WIDE SINGLE SWING PERSONNELGATE WITH EMERGENCY EGRESS HARDWARE (10 FT. WELDED-WIRE FENCE)8'-0" MIN. HIGH MASONRY GENERATOR ENCLOSUREGATE OPERATORDEPRESSED CURBDEPRESSED CURBOUTDOOR PLANTING AREA (ASPHALT FINISH) (6,900 SF)INTEGRALLY COLORED CONCRETE PAVEMENTPICNIC TABLE (TYP. OF 6)OVERHEAD CANOPYPRE-K PLAY AREA (7,300 SF)10 FT. WELDED-WIRE FENCE (TYP.)WALL-MOUNTEDDRINKING FOUNTAINOUTDOOR SHADE STRUCTUREW/ 4 PICNIC TABLESSAND AND WATER TABLEDRUM SETTWO LANE TRIKE- PATH5 FT. WIDE WITHPAVEMENT MARKINGSAND TRAFFIC SIGNS (6)ACCESSIBLE UNTIYHOOPLA SWINGCOLUMBIA MODEL #3820-00-PLCONESTOGA WAGONACCESSIBLE PONYSPRING RIDERRUBBERIZED PLAY SURFACEBIKE RACK (3)RAMPUP1:12 SLOPEUPMAINENTRANCESTUDENTENTRANCESTUDENTENTRANCEGENERATORTRANSFORMERLADDER CROSSWALK (TYP. OF 5)8'-0" MIN. HIGH MASONRY TRANSFORMER ENCLOSUREDECNOVOCTSEPAUGJULJANFEBMARAPRMAYJUN5678910111212345676789101112123456786 FT. ORNAMENTAL STEEL PICKET FENCE (TYP.)RETAINING WALLMULTI-COLOR MAP OF THE USACOLUMBIA MODEL #9843-W1123457891011126123456789101234567891012345678910CADB123457896123457896123457896RUNNING TRACKFULL-COURT BASKETBALLVOLLEYBALL(PERMANENT BACKBOARDS)(PORTABLE VOLLEYBALL NET SYSTEM)COLUMBIA MODEL #9886-W1COLUMBIA MODEL #1573-5-ADARUBBERIZED PLAY SURFACECOLUMBIA MODEL #9865-W1MULTI-COLOR COUNTY MAP OF NJANALEMMATIC SUNDIALPOLE-MOUNTED PROFESSIONALWIRELESS OUTDOOR WEATHER STATIONACCESSIBLE UNTIY HOOPLA SWINGINTEGRALLY COLORED CONCRETE PAVEMENTU-10 PLAYING FIELD(38,100 SF)HOPSCOTCH(5 VARIATIONS)FOUR SQUAREWALL-MOUNTED DRINKING FOUNTAININTEGRALLY COLORED CONCRETE PAVEMENTEXISTING PARKINGTO REMAINEXISTING CHAIN-LINK FENCE TO REMAIN16 FT. WALL-MOUNTED OUTDOOR CHALKBOARDGAS METER ENCLOSURE8 CY. DUMPSTER (BY OTHERS) (TYP. OF 4)OVERHEAD CANOPYOVERHEAD CANOPYPLANTER BOX (TYP.)EDUCATIONAL RAIN BARREL COLLECTIONSYSTEM TO CANOPY DOWNSPOUTS WITHSIGNS FOR LANDSCAPE PLANTING AREA10 FT. WELDED-WIRE FENCE (TYP.)PICNIC TABLE (TYP. OF 4)16 FT. WALL-MOUNTED OUTDOOR CHALKBOARD"DO NOT ENTER" SIGN (TYP. OF 2)BARRIER-FREE PARKING SIGN EMBEDDED IN UTILITY PIPE BOLLARD(TYP.)BARRIER-FREE PEDESTRIAN RAMP WITHDETECTABLE WARNING SURFACE (TYP.)"STOP" SIGNLADDER CROSSWALK (TYP.)DEPRESSED CONCRETE CURBBARRIER-FREE PARKING STALL DESIGNATION, COLOR: BLUE (TYP.)STRIPED BARRIER-FREE AISLE, COLOR: BLUEDIRECTIONAL ARROW PAVEMENTMARKING; COLOR: WHITE (TYP.)"DO NOT ENTER" SIGN (TYP. OF 2)STRIPING 12" WIDE PAVEMENTMARKING; COLOR: YELLOW (TYP.)OVERHEAD CANOPYSTRIPED STALLS  4" WIDE PAVEMENTMARKING; COLOR: WHITE (TYP.)NEW CONCRETE CURB (TYP.)NEW CONCRETE SIDEWALK (TYP.)CADB4 FT. WIDE SINGLE SWING PERSONNELGATE WITH EMERGENCY EGRESS HARDWARE (10 FT. WELDED-WIRE FENCE)FOUR SQUARERAMPUP1:10 SLOPEOVERHEAD CANOPYRHYTHM WALL4 COAT COLORED ACRYLIC SPORT SURFACE ON ASPHALT4 COAT COLORED ACRYLIC SPORT SURFACE ON ASPHALTUTILITY PIPE BOLLARD (TYP.)DECORATIVE SECURITY BOLLARD (TYP.)FLAG POLE4 FT. WIDE SINGLE SWING PERSONNELGATE WITH EMERGENCY EGRESS HARDWARE (6 FT. WELDED-WIRE FENCE) (TYP. OF 2)UPRAMP1:10 SLOPE1'-0" WIDE BANDS OF CONTRASTING PAVEMENT (TYP.)35'-0"14 FT. WIDE VEHICULAR SWING GATE (4 FT. CHAIN-LINK FENCE) 4 FT. CHAIN-LINK FENCE (TYP.) 4 FT. CHAIN-LINK FENCE (TYP.)111111



MASONRY SURROUND, POWER/DATA WIRINGAND CONDUITS FOR FUTURE ELECTRONICSIGN SYSTEM FINAL LOCATION TO BE VERIFIED.SIGN NOT IN CONTRACT.4SEE DWG. A-201 FOR SIGNAGE ELEVATIONS4
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2ND FLOOR FFELEV 16'-0"GRADEVARIES1ST FLOOR FFELEV 0'-0"TOP OF PARAPETROOFW1W1W8W1W1W3W6W1W1W1W1W1W1W1W1W1W1W1W1W1AW1W1W1W1W1W1W1W1W3W3W3W3W6W10W10W6W11W8W6W2W2W13'-4"W11W11W11W11TOP OF ROOF RIDGETOP OF ROOF RIDGEDENBO CRICHTONELEMENTARYSCHOOLSF-6ARCHITECTURAL WALL MOUNTEDLIGHT FIXTURE (TYP)SIGNAGE - TEXT FONT 2'-0" IN HT.EC2RS1CS1EC1TYP.TYP.B3EC1CS1EC1TYP.TYP.CMU 2EC1TYP.TYP.EC1TYP.EC1GUTTERS & DOWNSPOUTSEC1CS1TYP.TYP.C.J.C.J.EC1EC1C.J.C.J.EC1KEY BOXGUTTERS & DOWNSPOUTSEC4TYP.W7AEC1ALUM. SILL. TYP.B2B1TYP.TYP.EC4EC4GUTTERS & DOWNSPOUTSEC4CS1TYP.EC4TYP.FIRE DEPARTMENT CONNECTION (FDC)B3EC2RS1ARCHITECTURAL DOWNLIGHT FIXTURE (TYP)ARCHITECTURAL DOWNLIGHT FIXTURE (TYP)ARCHITECTURAL DOWNLIGHT FIXTURE (TYP)CMU 2EC4TYP.TYP.EC4CMU 1TYP.EC4ALUM. SILL. TYP.TYP.C.J.CS1C.J.C.J.C.J.C.J.C.J.METAL CANOPYMETALCANOPYMETAL CANOPYEC4TYP.C.J.TOP OF PARAPET2'-0"TOP OF PARAPET5'-4"W2W2W7AW7AW7AW7AW7AW7A



W1SF-5AW4W1W1W1W1W1SF-5W2SF-4W6W6W61ST FLOOR FFELEV 0'-0"GRADEVARIESTOP OF PARAPET2ND FLOOR FFELEV 16'-0"ROOF3'-4"EC3EC1ARCHITECTURAL DOWNLIGHT FIXTURE (TYP)RS1B3CS1TYP.EC4TYP.EC1KEY BOXARCHITECTURAL WALL MOUNTEDLIGHT FIXTURESARCHITECTURAL DOWNLIGHT FIXTURE (TYP)METAL CANOPYARCHITECTURAL WALL MOUNTEDLIGHT FIXTURE (TYP)B2TYP.CMU1TYP.B1TYP.CS1TYP.C.J.C.J.C.J.C.J.C.J.C.J.EC4TYP.CS1EC4EC4RS1CMU 2EC1TYP.TYP.EC1EC1ALUM. SILL. TYP.TYP.CS1SF-5AW1W1W1W1W1W1SF-5SF-5AW1W1W1W1W1W1SF-5W1W1EC4EC4W1W1EC3GUTTERS & DOWNSPOUTSB2C.J.B1TOP OF PARAPET3'-4"B3W2



1ST FLOOR FFELEV 0'-0"GRADEVARIESW3W5W6SF-7W3W3W3W3W-2SF-4W1W1W5W5W5W5W5W5W5W66'-0"ROOFROOF ABOVE GYMROOF ABOVE STAGEROOF ABOVE OFFICES/2ND FLOOR FFELEV 16'-0"TOP OF PARAPETTOP OF ROOF RIDGETOP OF PARAPETW7W7W7W7W7W7EC1ARCHITECTURAL DOWNLIGHT FIXTURE (TYP)RS1CS1TYP.EC4TYP.RS1ARCHITECTURAL WALLMOUNTEDLIGHT FIXTURE (TYP)ARCHITECTURAL DOWNLIGHT FIXTURE (TYP)EC4METAL CANOPYB2CMU1B1CS1EC4CMU 2EC4TYP.TYP.EC4EC4ALUM. SILL. TYP.TYP.CS1EC4TYP.EC1B3EC1RS1CS1EC4EC2GUTTERS & DOWNSPOUTSKEY BOXEC6METAL HANDRAILKEY BOXEC4FDC (FIREDEPARTMENTCONNECTION)EC4ARCHITECTURAL DOWNLIGHT FIXTURE (TYP)B2B2EC4TYP.EC4CMU1B1METAL CANOPYEC2CMU1CMU1EC1TYP.3'-4"3'-4"2'-0"W2TYP.



SF-4TOP OF PARAPET3'-4"GRADEVARIESROOF1ST FLOOR FF &LOADING DOCKELEV 0'-0"TOP OF PARAPETROOFARCHITECTURAL WALL MOUNTEDLIGHT FIXTURE (TYP)EC4GUTTERS & DOWNSPOUTSB2EC2RS1ARCHITECTURAL DOWNLIGHT FIXTURE (TYP)EC4TYP.METALCANOPYEC4METALCANOPYKEY BOXEC4EC4METAL CANOPYKEY BOXB1CMU 1EC5EC4TYP.CMU 13'-4"



W4W1W1W1W1W1W1W1W1W1W1W1SF-7W4W1W1W1W1W3W1W1W1W1W1W1W1W9W9W9W41ST FLOOR FFELEV 0'-0"3'-4"ROOF2ND FLOOR FF / ROOFELEV 16'-0"GRADEVARIESTOP OF PARAPETEC4EC4TYP.CMU-1TYP.ARCHITECTURAL WALL MOUNTEDLIGHT FIXTURE (TYP)C.J.C.J.C.J.C.J.C.J.B1B2EC4TYP.TYP.TYP.CS1CS1TYP.EC4CS1CMU 2EC4TYP.TYP.EC4ALUM. SILL. TYP.EC4TYP.2'-0"TOP OF PARAPET



2ND FLOOR FFELEV 16'-0"GRADEVARIES1ST FLOOR FFELEV 0'-0"TOP OF PARAPETROOFW1W1W1W1W1W1W1W1W1W1W1W1W1W1W1W1W1W1W1W1W1W1W1W1W1W1W1W13'-4"W6W10W10W6W11W6W10W10W6W11TOP OF ROOF RIDGEC.J.C.J.CMU 2EC1TYP.TYP.EC1ALUM. SILL. TYP.C.J.C.J.C.J.EC4EC4GUTTERS & DOWNSPOUTSEC4CS1TYP.EC4TYP.EC4EC4GUTTERS & DOWNSPOUTS. TYP.EC4CS1TYP.EC4TYP.ARCHITECTURAL WALL MOUNTEDLIGHT FIXTURE (TYP)B1TYP.CMU1TYP.B2TYP.CS1EC4B3TYP.EC4TYP.TYP.B3



ROOF1ST FLOOR FFELEV 0'-0"GRADEVARIESTOP OF PARAPETSF-2SF-3SF-3SF-1W1W1SF-73'-4"ARCHITECTURAL WALL MOUNTEDLIGHT FIXTURE (TYP)B2CMU1TYP.B1CS1TYP.C.J.EC4TYP.EC4EC4METAL CANOPY AT LOADING DOCKARCHITECTURAL DOWNLIGHT FIXTURE (TYP)C.J.C.J.C.J.C.J.C.J.C.J.C.J.C.J.C.J.EC4EC4TYP.CMU1B1B2W5W5W5W5W5W5W5W5CS1ALUM. SILL. TYP.TYP.EC4TYP.ROOF ABOVE STAGEROOF ABOVE GYMTOP OF PARAPET8'-8"2'-0"3'-4"EC4B1EC4B2



GRADEVARIES1ST FLOOR FFELEV 0'-0"TOP OF PARAPETROOFARCHITECTURAL WALL MOUNTEDLIGHT FIXTUREB2CMU1EC4



2ND FLOOR FFELEV 16'-0"1ST FLOOR FFELEV 0'-0"ROOFGRADEVARIESTOP OF PARAPETARCHITECTURAL WALL MOUNTEDLIGHT FIXTUREB2CMU1EC4



ACBEG1F1F2G2D1D2



LEGENDEXTERIOR COLOR TYPE 1 (red)EC1EXTERIOR COATINGSBRICK TYPE 1 (tan)B1B2BRICKBRICK TYPE 2 (medium red)SEE PERFORMANCE SPECIFICATION B2020.00AND EXTERIOR WINDOW ELEVATIONS ON DWGA-601WXWINDOW TYPECONTROL JOINTC.J.EXTERIOR COLOR TYPE 2 (green)EC2CAST STONE TYPE 1 (cool grey)CS1CAST STONEOTHERB3BRICK TYPE 3 (dark red)NOTE - ALL BRICK PATTERNS AS SHOWN ARE RUNNING BOND.EXTERIOR COLOR TYPE 6 (stainless steel)CMU TYPE 1 (grey)CMU-1CONCRETE MASONRY BLOCKCMU TYPE 2 (white)CMU-2EXTERIOR COLOR TYPE 3 (blue)EC3EXTERIOR COLOR TYPE 4 (white)EC4EXTERIOR COLOR TYPE 5 (light grey)EC5EC6ROOF SHINGLES TYPE 1RS1ROOF SHINGLES



2ND FLOOR FF / ROOFELEV 16'-0"GRADEVARIES1ST FLOOR FFELEV 0'-0"TOP OF PARAPETROOFW6W6W6W4W23'-4"TOP OF ROOF  RIDGEARCHITECTURAL DOWNLIGHT FIXTURE (TYP)EC3CS1EC4TYP.TYP.KEY BOXCS1EC4TYP.TYP.RS1B1CMU 1EC4RS1B2EC4TYP.ARCHITECTURALWALL MOUNTEDLIGHT FIXTURE (TYP)B3EC3METALCANOPYTOP OF PARAPET3'-4"



CS1B28'-0"x3'-0"ELECTRONIC SIGNAGEPROVIDED BY DISTRICT6'-0"9'-4"DENBO  CRICHTONELEMENTARYSCHOOLDECORATIVE UPLIGHTFONT HEIGHT - 8"



CS1B28'-0"x3'-0"ELECTRONIC SIGNAGEPROVIDED BY DISTRICTDECORATIVE UPLIGHT6'-0"2'-4"1'-4"



NTRUE1/16"=1'-0"BKJRRSA-201ELEVATIONSEXTERIOR0"32'16'NEW DENBO-CRICHTONELEMENTARY SCHOOLFOR PEMBERTON TOWNSHIPSCHOOL DISTRICTPEMBERTON, NEW JERSEYB6STATE OF NEW JERSEYSCHOOLS DEVELOPMENT AUTHORITY32 EAST FRONT STREET,  TRENTON, NEW JERSEY 08625D R A W I N G#P R O J E C T  T I T L ED R A W I N G  T I T L ER E V I S I O N SS Y M B O LD A T ED E S C R I P T I O NSCALEDRAWN BYCHECKEDBYDATEAPPROVED BYS D A   PROJECT  #54321ACDE4050-N02-17-1000D.O.E.   PROJECT  #4050-130-15-OAELSeptember 13, 2017ELEVATION A - FRONTSCALE : 1/16" = 1' - 0"1ELEVATION B - SIDESCALE : 1/16" = 1' - 0"2ELEVATION C - SIDESCALE : 1/16" = 1' - 0"4ELEVATION E -REAR COURTYARDSCALE : 1/16" = 1' - 0"6ELEVATION F1- SIDE COURTYARDSCALE : 1/16" = 1' - 0"7ELEVATION G1  -COURTYARDSCALE : 1/16" = 1' - 0"10ELEVATION F2 SCALE : 1/16" = 1' - 0"8ELEVATION G2SCALE : 1/16" = 1' - 0"11NOT TO SCALESCALE : 1/16" = 1' - 0"12LEGEND9ELEVATION D-2 - REARSCALE : 1/16" = 1' - 0"5ELEVATION D-1 - REARSCALE : 1/16" = 1' - 0"3SIGN- SIDE ELEVS.at JUNTION RD.SCALE : 1/16" = 1' - 0"10aSIGN- FRONT ELEV.at JUNTION RD.SCALE : 1/16" = 1' - 0"10b444411-17-2017ADDENDUM REVISION












RTURTUROOF VENTROOF VENTEFRTURTURTUROOF VENTROOF VENTSTAIR0151'-4"19'-4"ROOFBELOWROOFROOFROOF ABOVEMUILTI-PURPOSE ROOM,STAGE ,ANDVOCAL MUSIC ROOMROOF ABOVEGYMNASIUMELEV.N-2FRP2ROOF ACCESS LADDER (UP)8" HIGH LANDINGACCESSCARDREADERRAISED PARAPETRAISED PARAPET44PITCH ROOF ABOVE STAIRCASE.SEE DWG. A-201PITCH ROOF ABOVE STAIRCASE.SEE DWG. A-201PITCH ROOF ABOVE STAIRCASE.SEE DWG. A-201PITCH ROOF ABOVE STAIRCASE.SEE DWG. A-201444



NEW DENBO-CRICHTONELEMENTARY SCHOOLFOR PEMBERTON TOWNSHIPSCHOOL DISTRICTPEMBERTON, NEW JERSEYB6STATE OF NEW JERSEYSCHOOLS DEVELOPMENT AUTHORITY32 EAST FRONT STREET,  TRENTON, NEW JERSEY 08625D R A W I N G#P R O J E C T  T I T L ED R A W I N G  T I T L ER E V I S I O N SS Y M B O LD A T ED E S C R I P T I O NSCALEDRAWN BYCHECKEDBYDATEAPPROVED BYS D A   PROJECT  #54321ACDE4050-N02-17-1000D.O.E.   PROJECT  #4050-130-15-OAELSeptember 13, 2017ROOF PLANSCALE : 1/16" = 1' - 0"11/16"=1'-0"BKJRRSA-103PLANROOFNTRUE411-17-2017ADDENDUM REVISION












52'-8"326'-8"88'-0"RAMP1:12 SLOPERAMP1:12 SLOPEFDCFDCVESTIBULEC-103a152'-8"88'-0"398'-8"70'-0"19'-4"292'-0"70'-0"8'-8"249'-4"47'-4"215'-4"MAIN ENTRANCE/SECURITY DESKA-101STAFF TOILETWOMENA-106aMAIN OFFICE/RECEPTION/WAITINGA-102CONFERENCEA-104PRINCIPAL'sOFFICEA-105STAFF TOILETMENA-106bGENERAL CLASSROOMGRADE 2B-118VP'sOFFICEA107WORK-ROOMA-109OFFICESUPPLY STORAGEA-10824'-8"45'-4"191'-4"128'-0"32'-0"22'-8"174'-4"ECCA-103VESTIBULEC-104aVESTIBULEC-107aVESTIBULEC-102aCORRIDORC-103CORRIDORC-106CORRIDORC-107CORRIDORC-108CORRIDORC-105CORRIDORC-102CORRIDORC-101CORRIDORC-104VESTIBULEC-106aGENERAL CLASSROOMGRADE 2B-117GENERAL CLASSROOMGRADE 2B-116GENERAL CLASSROOMGRADE 2B-115GENERAL CLASSROOMGRADE 2B-114GENERAL CLASSROOMGRADE 2B-113GENERAL CLASSROOMGRADE 1B-112GENERAL CLASSROOMGRADE 1B-111GENERAL CLASSROOMGRADE 1B-110GENERAL CLASSROOMGRADE 1B-109GENERAL CLASSROOMGRADE 1B-108GENERAL CLASSROOMGRADE 1B-107KINDERGARTENCLASSROOMB-102KINDERGARTENCLASSROOMB-101PRE-KINDERGARTENCLASSROOMD-101PRE-KINDERGARTENCLASSROOMD-102REP./INTAKE/COTS/STO.A-111STORAGEA-111bATTENDANCE COUNSELOROFFICEA-121GUIDANCEOFFICEA-120aMILITARY LIFE COACHOFFICEA-120bCONF.A-120STORAGEA-112bCSTA118CSTA-119CSTA-116CSTA-117CSTA-115CONF./ TESTINGA-114RECEPTION/WAITING/SECRETARYA-113STORAGEA-112aCORRIDORC-112STAIR01STAIR02STAIR03PARENT/COMMUNITYROOMA-122MULTI-PURPOSE/ ASSEMBLY ROOMC-116TABLE/CHAIRSTORAGEC-116aSTORAGEC-116bSTAGE/INSTRUMENTAL MUSIC ROOMROOMC-117STORAGEC-117aVOCAL MUSICROOMC-118STORAGEC-118aINSTRUMENTSTOR.C-119aINSTRUMENTALMUSIC OFFICE/LESSON ROOMC-119WOMEN'S TOILETC-120STORAGEC-107bMEN'S TOILETC-121GYMNASIUMC-122STORAGEROOMC-122aSTORAGEROOMC-122bPE OFFICEC-123TOILET/SHOWERC-123aPE OFFICEC-124TOILET/SHOWERC-124aTEACHERWORK RMB-125UNISEXTOILETB-125aJANITORC-113IDFC-114INSTR.MAT. STORB-125bCAFETERIAC-126STORAGEC-126aSTORAGEC-126bPK CR TOILETD-101aFACULTYCONFERENCE/ DININGC-127DISH WASHING AREAC-128aLOCKER ROOMC-131STAFFUNISEX TOILETC-131aMDFC-133EMERGENCYELECTRICITY ROOMC-132MECHANICAL ROOMC-134INCOMING WATER/FIRE PUMP ROOMC-135CUSTODIAL OFFICE/WORKROOM/LOCKERS/TOILETC-136LOCKER ROOMC-136aUNISEX TOILETC-136bEXTERIORMAINTENANCE STORAGEC-137MAINELECTRICAL ROOMC-138GENERAL SUPPLYSTORAGEC-141GENERAL BUILDING STORAGEC-140CUSTODIAL OFFICE/ BACKUP ECCC-139RECEIVINGAREAC-142PRE-KEXTERIOR STORAGED-107SPEECH (PK)D-109UNISEX TOILETD-108aPRE-K TEACHER WORKROOMD-108IDFC-101bELECTRICAL CLOSETC-101cSELF-CONTAINEDSE CLASSROOMB-119PRINT CLOSETC-102cELECTRICALCLOSETC-102bSENSORYROOMB-121aOT/PTB-121READING RECOVERY (1&2)B-122SPEECH (1&2)B-123SGI(Gr.1&2)B-124GYMNASIUM DIVIDERCURTAINDISPLAY AREAPK CR TOILETD-102aPRE-KINDERGARTENCLASSROOMD-103PRE-KINDERGARTENCLASSROOMD-104PK CR TOILETD-103aPK CR TOILETD-104aPRE-KINDERGARTENCLASSROOMD-105PRE-KINDERGARTENCLASSROOMD-106PK CR TOILETD-105aPK CR TOILETD-106aK CR TOILETB-101aK CR TOILETB-102aSCSE CR TOILETB-119aKINDERGARTENCLASSROOMB-104KINDERGARTENCLASSROOMB-103K CR TOILETB-103aK CR TOILETB-104aKINDERGARTENCLASSROOMB-106KINDERGARTENCLASSROOMB-105K CR TOILETB-105aK CR TOILETB-106aSELF-CONTAINEDSE CLASSROOMB-120BOY'STOILETC-110GIRL'STOILETC-109BOY'STOILETC-111aGIRL'STOILETC-1118'-8"2'-0"8'-0"CLG. HT.9'-6"CLG. HT.UNISEXTOILETA-111bOPERABLE ACOUSTICPARTITION WITH ACCESSDOOREXAMROOMA-111aFILE STORAGEA-111c8'-0"38'-8"2'-0"8'-0"8'-0"CLG. HT.9'-6"CLG. HT.8'-0"9'-4"8'-0"ART ROOM DISPLAY8'-0"8'-0"8'-0"8'-0"TEST & RECORDSTORAGEA-110STORAGEA-102aCORRIDORA-102b5'-4"LOADING DOCK (SEE DWG. AS-100 FOR DETAILS)ACCESSCARDREADERAIR CURTAINELEV.ACCESSCARDREADERSTAIR04STORAGEC-101AGAS METER62'-0"SF-5F-1FRP2F-1F-1N-1BN-2F-1F-1F-3F-3F-2N-1N-1N-1F-1N-1AN-1AV-1V-2V-3V-1V-2V-3V-4F-1F-3N-2V-4V-1V-4V-2V-3V-1V-2V-3F-1F-1F-1F-3N-2N-2N-1N-1N-1N-1N-1N-1N-1N-1N-1N-1N-1N-1N-1F-1F-1FRP4F-3V-4V-3V-2V-1V-3V-2V-1V-3V-2V-1V-2V-3V-1V-2V-3SF-5ASF-5SF-5ASF-5SF-5AFRP2FRP2FRP2N-2F-3F-3N-1AN-1AN-1N-1N-1N-1N-1F-3N-1N-1F-1N-1N-1RFP1F-1F-1N-2G-2G-2G-2G-1G-1F-3N-1AF-1F-1F-1F-1F-3F-3G-2G-2F-1F-1F-1F-1F-1F-2N-1BG-2G-2F-1G-1F-2G-1F-3F-3N-3-MN-3F-1F-1F-3F-1S-3S-3S-3S-1S-1S-2S-1SV-1F-1F-1SV-1N-3-MF-1F-1N-1ASV-2N-1AN-1AF-1S-1S-1FRP4FRP3FRP4FRP4SF-4SF-7FRP1SF-7SF-7SF-7SF-4FRP1SF-6ASF-6SF-7SF-4SF-7V-1AIR CURTAINART ROOMC-125STORAGEC-125ba18" D UTILITY SHELVES18" D UTILITY SHELVES10'-0" CLG. HT. @BOTTOM OF RAMPRETRACTABLE OVERHEAD PROJECTORAND RECESSED CEILING MOUNTEDMOTORIZED PROJECTION SCREENRETRACTABLE OVERHEAD PROJECTORAND RECESSED CEILING MOUNTEDMOTORIZED PROJECTION SCREEN18" DEEPUTILITY SHELVING18" DEEPUTILITY SHELVING18" DEEPUTILITY SHELVINGACCESS CARDREADERKNOX BOXCANOPY ABOVEHIGH & LOWWATERFOUNTAINSWITHBOTTLE FILLERCANOPY ABOVEKNOX BOX18" DEEP UTILITY SHELVING18" DEEP UTILITY SHELVING18" DEEP UTILITY SHELVINGHIGH & LOW WATERFOUNTAINSCOUNTER W/SINK,UPPER ANDLOWER CABINETSHIGH & LOW WATERFOUNTAINSWITH BOTTLE FILLERHIGH & LOW WATERFOUNTAINSWITH BOTTLE FILLERHIGH & LOW WATERFOUNTAINSF-1HM-1FRP-1U-1SF-8SF-9SF-9ELEV. 0'-0"ELEV. 0'-0"ELEV. 0'-0"ELEV. 0'-0"1111144444444444



NEW DENBO-CRICHTONELEMENTARY SCHOOLFOR PEMBERTON TOWNSHIPSCHOOL DISTRICTPEMBERTON, NEW JERSEYB6STATE OF NEW JERSEYSCHOOLS DEVELOPMENT AUTHORITY32 EAST FRONT STREET,  TRENTON, NEW JERSEY 08625D R A W I N G#P R O J E C T  T I T L ED R A W I N G  T I T L ER E V I S I O N SS Y M B O LD A T ED E S C R I P T I O NSCALEDRAWN BYCHECKEDBYDATEAPPROVED BYS D A   PROJECT  #54321ACDE4050-N02-17-1000D.O.E.   PROJECT  #4050-130-15-OAELSeptember 13, 2017NTRUE1st FLOOR PLANSCALE : 1/16" = 1' - 0"11/16"=1'-0"BKJRRSA-101PLAN1st FLOOR411-17-2017ADDENDUM REVISION110-10-2017ADDENDUM REVISION












RTURTUMAUHOODRTUEFCUPADRTURTURTURTUCHILLERCHILLERSTAIR01STAIR02STAIR03DISPLAY AREA264'-8"190'-0"24'-8"49'-4"320'-0"8'-8"19'-4"292'-0"47'-4"188'-8"GENERAL CLASSROOMGRADE 5B-213ELECTRICAL CLOSETC-201aSELF-CONTAINEDSE CLASSROOMB-219PRINT CLOSETC-202bELECTRICALCLOSETC-202aSPEECH/ ELL(Gr.3-5)B-221SCSE CR TOILETB-119aGENERAL CLASSROOMGRADE 4B-206SELF-CONTAINEDSE CLASSROOMB-220BOY'STOILETC-221GIRL'STOILETC-222CORRIDORC-202CORRIDORC-201CORRIDORC-203TEACHERROOMB-228UNI SEXTOILETB-228aINSTRUCTIONALMAT. STORAGEB-228bTECHCO.OFFICEA-203BOY'STOILETC-205GIRL'STOILETC-206WOMEN'S TOILETC-207STORAGEC-210IDFC-211MEN'S TOILETC-208BOY'STOILETC-219GIRL'STOILETC-220CORRIDORC-204JANITORC-209STORAGEC-224IDFC-225WORLDLANGB-227SGI(Gr.3-5)B-225GUIDANCEOFFICEB-226aMILITARY LIFE COACHOFFICEB-226bCON-FERENCEB-226STORAGEC-223GENERAL CLASSROOMGRADE 3B-207GENERAL CLASSROOMGRADE 3B-208GENERAL CLASSROOMGRADE 3B-209GENERAL CLASSROOMGRADE 3B-210GENERAL CLASSROOMGRADE 3B-211GENERAL CLASSROOMGRADE 3B-212GENERAL CLASSROOMGRADE 4B-205GENERAL CLASSROOMGRADE 4B-204GENERAL CLASSROOMGRADE 4B-203GENERAL CLASSROOMGRADE 4B-202GENERAL CLASSROOMGRADE 4B-201GENERAL CLASSROOMGRADE 5B-214GENERAL CLASSROOMGRADE 5B-215GENERAL CLASSROOMGRADE 5B-216GENERAL CLASSROOMGRADE 5B-217GENERAL CLASSROOMGRADE 5B-218SCIENCEDEMONSTRATION ROOMB-223SELF-CONTAINEDSE CLASSROOMB-222PROJECT LABB-224MEDIA CENTERA-201COMPUTER LABA-202PREP ROOMB-225a2'-0"8'-0"8'-0"5'-4"5'-4"17'-4"17'-4"MUILTI-PURPOSE/ASSEMBLY ROOMBELOWCANOPY BELOWROOF ACCESS LADDER (UP)ROOF ACCESSLADDER (UP)GYMNASIUMBELOWROOFROOFROOFSTAGE BELOWCANOPY BELOWELEV.STAIR04STORAGEC-201cN-2N-2N-2N-2V-3V-2V-1V-3V-2V-1F-1F-1F-1F-1V-1V-2V-3V-1V-2V-3F-1F-1F-1F-1F-3F-3F-3F-1V-3V-2V-1N-1V-2V-3F-1V-1F-2G-1N-1AF-1F-3G-1G-1G-1G-1G-1G-1V-3V-1V-2V-3N-1AN-1AV-4N-1AN-1F-1VOCAL MUSIC ROOMBELOWF-2F-1CHILLERROOMB-229FRP4SAFE HAVEN LOCATIONWORK COUNTERCHILD HEIGHT COUNTERW/SINK AND BUBBLER,UPPER AND LOWERCABINETSADULT HEIGHTSINKCHANGING STATIONAND STUDENTHEIGHT FIXTURESCHILD HEIGHT COUNTERW/SINK AND BUBBLER,UPPER AND LOWERCABINETSADULT HEIGHT SINKWORK COUNTER W/ LOWERCABINETS8" HIGH LANDINGACCESSCARDREADERCOUNTER W/ (2) SINKS,UPPER AND LOWERCABINETSWORK COUNTERCANOPY BELOWCANOPY BELOWCANOPY BELOWWORK COUNTER18" DEEP UTILITY SHELVINGCOUNTER W/SINK, UPPERAND LOWER CABINETSFIXED DEMONSTRATIONSTATION W/ SINKCHILD HEIGHT COUNTERW/SINK AND BUBBLER,UPPER AND LOWERCABINETSADULT HEIGHTSINKCOUNTER W/ (2) SINKS,UPPER AND LOWERCABINETSSLOPED CEILING OVER PEOFFICES AND STORAGEROOMS BELOWLINE OF INTERIORPARTITION BELOWLINE OF INTERIORPARTITION BELOWMOBILE DEMONSTRATIONSTATION BY SDAGOGGLECABINET38'-8"6'-8"70'-8"38'-8"213'-4"26'-8"ROOFNOTES:1.SEE FURNITURE PLAN FOR EXACT LOCATIONS OF METALSHELVING2.SEE FURNITURE PLANS FOR LOCATIONS OF WALL MOUNTEDITEMS SUCH AS MAGNETIC WHITE BOARDS, TACK BOARDSAND INTERACTIVE DISPLAY DEVICES.3.SEE FURNITURE PLANS FOR LOCATIONS FOR PULL DOWNPOWER4.SEE FURNITURE PLANS FOR EQUIPMENT REQUIRING ELECPOWER AND PLUMBINGHIGH & LOWWATERFOUNTAINSWITHBOTTLE FILLERHIGH & LOWWATERFOUNTAINSWITHBOTTLE FILLERHIGH & LOW WATERFOUNTAINSWITH BOTTLE FILLERSF-9SF-9F-1S-3S-1ELEVATORCONTROL ROOMB-229a244
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HOLLOW METAL  FRAMES AND WOOD DOORSSCALE : 1/4" = 1' - 0"4INTERIORG-2G-1N-1F-1F-3REMOVABLECENTER MULLION(WHEREAPPLICABLE)V-2N-1AOVERHEAD COILING DOORSCALE : 1/4" = 1' - 0"8N-3HM1FFLFFLFFLFFLINTERIOR / EXTERIORU-1ALUMINUM FRAME WINDOWSSCALE : 1/4" = 1' - 0"6ALUMINUM STOREFRONT SYSTEMSSCALE : 1/4" = 1' - 0"7EXTERIORINTERIOR / EXTERIORFFLFFLSF-1SLIDERVISION PANEL W/ SECURITY GLAZING.DOOR TO HAVE INTRUDER LOCKSET.W1FFLW2CASEMENTFFLW3CASEMENTFFLW6FIXEDFFLW7FIXEDFFLW8FIXEDFFLW4FIXEDFFLW5FIXEDFFLFFLFFLV-1VISION PANEL W/ SECURITY GLAZING.DOOR TO HAVE INTRUDER LOCKSET.V-3W9FIXED OVER CASEMENTFFLSF-4SF-5SF-3FFLFFLFFLFFLV-4F-2FFLSF-7FFLU-2GLAZING (TYP.)GLAZING (TYP.)GLAZING (TYP)W10W1AFFLFIXEDW11FIXEDHOLLOW METAL  FRAMESCALE : 1/4" = 1' - 0"5INTERIORN-3-MMIRROR IMAGESF-5AMIRROR IMAGEFFLFFLABOVESTAIRLANDINGW7AFIXED OVER CASEMENTFFLFFLSF-6ASECURITYGLAZING (TYP)GLAZING (TYP)FFLSF-6 GLAZING (TYP)SECURITYGLAZING (TYP)SF-2MIRROR IMAGEMUNTINSMUNTINMUNTINMUNTINFIXED OVERCASEMENTFIXED OVERCASEMENTGLAZING (TYP.)FFLSECURITYGLAZING (TYP.)VISION PANELGLAZING (TYP.) FORN-1, N-1A, N-1B.GLAZING (TYP.)N-2REMOVABLECENTER MULLION(WHEREAPPLICABLE)FFLVISION PANELGLAZING (TYP.)SECURITYGLAZING (TYP.)VISION PANEL W/ SECURITY GLAZING.DOOR TO HAVE INTRUDER LOCKSET.SECURITYGLAZING (TYP.)VISION PANEL GLAZING (TYP.)VISION PANELGLAZING (TYP.)N-1BHOLLOW METAL  FRAME STOREFRONT SYSTEMSSCALE : 1/4" = 1' - 0"3INTERIORFFLFFLHOLLOW METAL  FRAMES AND STEEL DOORSSCALE : 1/4" = 1' - 0"2INTERIORS-1S-3FFLFFLFFLS-2SF-8NO SHADES.SF-9SV-2SV-1FFLVISION PANELGLAZING (TYP.)ALUMINUM FRAMES AND FRP DOORSSCALE : 1/4" = 1' - 0"1EXTERIORGLAZING (TYP.)VISION PANELGLAZING (TYP.)FFLFRP1FRP2FFLVISION PANELGLAZINGFRP4REMOVABLE CENTERMULLION (WHEREAPPLICABLE)FFLFFLFRP3FFLREMOVABLE CENTERMULLION (WHEREAPPLICABLE)FFLFFL4PROVIDE BLACKOUT SHADE.4PROVIDE BLACKOUT SHADE.4PROVIDE BLACKOUT SHADE.4PROVIDE BLACKOUT SHADE.4PROVIDE BLACKOUT SHADE.4PROVIDE BLACKOUT SHADE.4PROVIDE BLACKOUT SHADE.
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HOLLOW METAL  FRAMES AND WOOD DOORSSCALE : 1/4" = 1' - 0"4INTERIOROVERHEAD COILING DOORSCALE : 1/4" = 1' - 0"8HM1HOLLOW METAL  FRAME STOREFRONT SYSTEMSSCALE : 1/4" = 1' - 0"3INTERIORINTERIOR / EXTERIORU-1ALUMINUM FRAME WINDOWSSCALE : 1/4" = 1' - 0"6EXTERIORFFLFFLSLIDERW1FFLW2CASEMENTFFLW3CASEMENTFFLW6FIXEDFFLW7FIXEDFFLW8FIXEDFFLW4FIXEDFFLW5FIXEDFFLW9FIXED OVER CASEMENTFFLFFLFFLVISION PANEL W/ SECURITY GLAZING .DOOR TO HAVE INTRUDER LOCKSET.U-2W10W1AFFLFIXEDW11FIXEDHOLLOW METALFRAMESCALE : 1/4" = 1' - 0"5INTERIORFFLFFLABOVESTAIRLANDINGW7AFIXED OVER CASEMENTFFLMUNTINSMUNTINMUNTINMUNTINFIXED OVERCASEMENTFIXED OVERCASEMENTGLAZING (TYP.)HOLLOW METAL  FRAMES AND STEEL DOORSSCALE : 1/4" = 1' - 0"2INTERIORS-1S-3FFLFFLFFLS-2SECURITYGLAZING (TYP)SF-8NO SHADES.SF-9SV-2SV-1FFLVISION PANELGLAZING (TYP.)F-1N-3FFLFFLFFLF-2FFLN-3-MMIRROR IMAGEGLAZING (TYP.)V-2FFLFFLV-1VISION PANEL W/ SECURITY GLAZING.DOOR TO HAVE INTRUDER LOCKSET.FFLV-3FFLV-4VISION PANEL W/ SECURITY GLAZING.DOOR TO HAVE INTRUDER LOCKSET.VISION PANEL W/ SECURITY GLAZING.DOOR TO HAVE INTRUDER LOCKSET.VISION PANEL W/ SECURITY GLAZING.DOOR TO HAVE INTRUDER LOCKSET.G-2FFLG-1REMOVABLECENTER MULLION(WHEREAPPLICABLE)FFLVISION PANEL W/ SECURITY GLAZING.DOOR TO HAVE INTRUDER LOCKSET.VISION PANEL.VISION PANEL W/ SECURITY GLAZING.DOOR TO HAVE INTRUDER LOCKSET.N-1AN-1VISION PANEL W/ SECURITYGLAZING AND SHADE, DOOR TOHAVE INTRUDER LOCKSETSECURITYGLAZING FORN-1A, N-1B.VISION PANELGLAZING FORN-1.ALUMINUM FRAMES AND FRP DOORSSCALE : 1/4" = 1' - 0"1EXTERIORSECURITYGLAZINGFORG-1, G-2.SECURITY GLAZING (TYP.)GLAZING (TYP.)VISION PANELGLAZING (TYP.)VISION PANELGLAZING (TYP.)SECURITYGLAZING (TYP.)FFLFRP1FRP2FFLVISION PANELGLAZINGFRP4REMOVABLE CENTERMULLION (WHEREAPPLICABLE)FFLN-1BFFLFRP3FFLREMOVABLE CENTERMULLION (WHEREAPPLICABLE)FFLALUMINUM STOREFRONT SYSTEMSSCALE : 1/4" = 1' - 0"7INTERIOR / EXTERIORSF-1FFLSF-4SF-5SF-3FFLFFLFFLSF-7FFLGLAZING (TYP.)GLAZING (TYP)SF-5AMIRROR IMAGEFFLSF-6ASECURITYGLAZING (TYP)GLAZING (TYP)FFLSF-6 GLAZING (TYP)SF-2MIRROR IMAGEF-3FFLN-2REMOVABLECENTER MULLION(WHEREAPPLICABLE)VISION PANELGLAZING (TYP.)FFLSECURITYGLAZING (TYP.)SECURITYGLAZING (TYP.)SECURITYGLAZING (TYP.)VISION PANEL.4PROVIDE BLACKOUT SHADE.4PROVIDE BLACKOUT SHADE.4PROVIDE BLACKOUT SHADE.4PROVIDE BLACKOUT SHADE.4PROVIDE BLACKOUT SHADE.4PROVIDE BLACKOUT SHADE.4PROVIDE BLACKOUT SHADE.4PROVIDE BLACKOUT SHADE.4PROVIDE BLACKOUT SHADE.4PROVIDE BLACKOUT SHADE.
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E1E1E1PROVIDE KITCHEN  HOOD PER CODE FOR ALL EQUIPMENT & APPLIANCES AS NOTED ON SHEET AK-101



PROVIDE KITCHEN  HOOD PER CODE FOR ALL EQUIPMENT & APPLIANCES AS NOTED ON SHEET AK-101
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