

August 7, 2009

**ADDENDUM No. 1**

*To*

**REQUEST FOR PROPOSALS**

*For*

**NETWORK WIRING – FRONT STREET EXPANSION**

*For the*

**SCHOOL CONSTRUCTION PROGRAM**

**ISSUED JULY 31, 2009**

*By the*

**NEW JERSEY SCHOOLS DEVELOPMENT AUTHORITY**

---

**PLEASE TAKE NOTICE:**

**PROPOSAL PACKAGES ARE DUE NO LATER THAN 5:00 PM on August 12, 2009** to Sean Murphy, Procurement Manager, NJ Schools Development Authority, P.O. Box 991, 1 West State Street (Wachovia Bank Building), Trenton, NJ 08625. Proposal may also be faxed to 609-656-2970 or emailed to smurphy@njsda.gov.

**REMINDER:** Any firm responding to this RFP **must be** classified by the Department of Treasury, Division of Property Management and Construction and the NJSDA in Electrical (C047) or Telecommunications (C051) as of the due date for this RFP.

This **ADDENDUM No. 1** includes a list of firms at the mandatory Pre-Bid Meeting on August 6, 2009, questions submitted electronically and answers thereto. Questions and answers may have been paraphrased in whole or in part.

**A. FIRMS ATTENDING THE MANDATORY PRE-BID MEETING**

See Attachment A.

**B. TIMELY SUBMITTED QUESTIONS AND NJSDA ANSWERS**

**B.1 Question:** Are we required to move anything on the existing racks?

**Answer:** No.

**B.2 Question:** We count 38 locations on the drawings. Are there more stations that are not on the print?

**Answer:** Your total lump sum fee should include the cost for 42 locations even though the drawing shows only 38.

**B.3 Question:** Should the cabling be rated plenum or non-plenum?

**Answer:** Plenum.

**B.4 Question:** Are we required to file for a permit?

**Answer:** Yes.

**B.5 Question:** Is the installation schedule of 8/17/09 – 8/24/09 definite?

**Answer:** No. It is expected that the work will be completed and tested no later than 9/25/09.

**B.6 Question:** What is the delivery schedule for the modular furniture? Does it have pre-fabricated knock-outs for voice and data bezels/inserts and if so, what are the dimensions?

**Answer:** The delivery schedule has not been finalized. Data and voice knock-outs are expected to follow industry standards (2 3/4" X 1 1/2").


**B.7 Question:** When is the first floor closet scheduled to be built?

**Answer:** A date has not been finalized.

**B.8 Question:** Are we able to work normal business hours i.e. 7:00AM – 3:30PM or is there another schedule we must follow?

**Answer:** 7:00 AM to 4:00 PM can be accommodated.

Issued by:



---

Sean Murphy  
Procurement Manager

Issued: August 7, 2009

## ATTACHMENT A

OBS

Michael Steffe  
[msteffe@obsinc.com](mailto:msteffe@obsinc.com)

Mehl Communications, Inc.  
Geoff Young  
[geoff@mehlnet.com](mailto:geoff@mehlnet.com)

WPCS International Inc.  
Joe Voacolo  
[joe.voacolo@wpcs.com](mailto:joe.voacolo@wpcs.com)

Empire Tech.  
Naran Badushov  
[nbadushov@hotmail.com](mailto:nbadushov@hotmail.com)

New Jersey Business Systems, Inc.  
Paul Lobecker  
[plobecker@njbs.com](mailto:plobecker@njbs.com)

Kane Communications  
John Donnelly  
[jdonnelly@kanecomm.com](mailto:jdonnelly@kanecomm.com)  
Joe Taliercio  
[jtaliercio@kanecomm.com](mailto:jtaliercio@kanecomm.com)

Systems Connect, Inc.  
Harry Montalto  
[harrym@systemsconnect.com](mailto:harrym@systemsconnect.com)

Promedia Technology Services, Inc.  
Joe Palazzolo  
[jpallazzolo@promedianj.com](mailto:jpallazzolo@promedianj.com)  
Joe Guarracino  
[jguarracino@promedianj.com](mailto:jguarracino@promedianj.com)

Tr-State Telecommunications, Inc.  
Scott Howard  
[showard@tristatetele.com](mailto:showard@tristatetele.com)