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Construction/Design‐Build

District School Contract Type Project Type CCE Range1
Projected

Advertisement
Perth Amboy New Seaman Ave Elementary School Design‐Build New Construction $40 ‐ $50M Q1 2016
East Orange New George Washington Carver ES General Construction Demolition/Site Prep < $5M Q1 2016
Trenton Hedgepeth‐Williams School General Construction Emergent < $5M Q1 2016
Harrison New Elementary School Design‐Build New Construction $20 ‐ $30M Q3 2016
Irvington New Madison Avenue Elementary School Design‐Build New Construction $20 ‐ $30M Q3 2016
Millville Millville Senior High School Design‐Build Addition / Renovation $90 ‐ $100M Q3 2016
Newark Chancellor Avenue Elementary School General Construction Emergent < $5M Q3 2016
Paterson New Middle School at Union Avenue General Construction Demolition/Site Prep < $5M Q3 2016
Camden Cramer Elementary School General Construction Emergent < $5M Q4 2016
Orange Cleveland Street Elementary School General Construction Demolition/Site Prep < $5M Q4 2016

1. CCE Range is for order of magnitude informational purposes, actual advertised CCE range may differ.

Design Consultant

District School Contract Type Project Type
DPMC
Rating

Projected
Advertisement

Plainfield Woodland/Cook Elementary School Design Addition / Renovation $20 M Q2 2016

Construction Management Services

District School Contract Type Project Type
DPMC
Rating

Projected
Advertisement

New Brunswick Paul Robeson Elementary School Construction Manager Addition / Renovation N/A Q1 2016
Newark South Street Elementary School Construction Manager New Construction N/A Q1 2016
Passaic City Leonard Place Elementary School Construction Manager New Construction N/A Q1 2016
Trenton Central High School Construction Manager New Construction N/A Q1 2016
Vineland New Middle School Construction Manager New Construction N/A Q1 2016
Irvington New Madison Avenue Elementary School Construction Manager New Construction N/A Q3 2016
Millville Millville Senior High School Construction Manager Addition / Renovation N/A Q3 2016
Perth Amboy New Seaman Ave Elementary School Construction Manager New Construction N/A Q3 2016
Harrison New Elementary School Construction Manager New Construction N/A Q4 2016

Please note that the advancement of these projects is dependent on a number of variables and the above information is subject to change.


